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Task Order FAS7T0-01-F-8063 is currently funded at NTE 54.386.660.57.

City Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amoun:
ooo2
MTE $21,000.00
MNawn: LABOR - DOB7O PRS - AF/IL SYSTEMS
ACEN: 8
Secuty: U
DOT423 is Exhibil: A
Contract fype; Z - LABOR HOUR
Comaoletion Date: 21 AUG 2002
Descriptive Data;
IN ACCORDANCE WITH BPA FASTTD-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
NTE TOTAL VALUE AMCUNT FOR CLIN 0002: NTE $1 25,363.94
000zo1
Noun: Funding Info Only
ACRN: A 521.000.00
0003
NTE $100.000.00
Noun: LABOR - DOB7C SAM - AF/IL SYSTEMS
ACEN: g
Securify: u
DD1423 is Exhibit A
Contract fype: £ - LABOR HOUR
Completion Date; 31 AUG 2002
Descriptive Data;
iN ACCORDANCE WITH BPA FAS770-00-A-0071 AND BPA PEREORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
NTE TOTAL VALUE AMOUNT FOR CLIN 0003: NTE 5607,764.78
000301

Notin: Funding infa Only
ACRN: AR $100,000.00

EARTTID] -F-5063
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AT

Oty Linit Price

ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
0004
NTE $100,000.00
Moun: LABCR - DOB7G/H REALM - AF/IL SYSTEMS
ACRN: g
Secumty: u
DD1423 is Exhibit; L
Contract type: Z- LABOR HOUR
Completion Daite: 31 AUG 2002
Descrptive Dala;
IN ACCORDANCE WITH BPA FAST70-00-4-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). 8EE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
NTE TOTAL VALUE AMOUNT FOR CLIN 0004: NTE $524.065.98
000401
Neun: Funding Info Oniy
ACRN: A4 5100,000:00
ooos
NTE $158,687 69
Noun: LABOR - A030D AMREP
ACRN: 2]
Securmys u
DD1423 is Exhibit: A
Contract iype: Z-LABOR HOUR
Complefion Date: 31 AUG 2002
Descriptive Dala:
IN ACCORDANCE WITH BPA FABT70-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWE). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
RECQUIREMENTS.
NTE TOTAL AMOUNT FOR CLIN 0005: NTE $394,416.72
0oos01
Nowun: Funding Infc Only
ACRN: AB 538,000.00
000502
Noun: Funding info Only
ACRN; AC $119,887 .69

FABTTO-01 -F-8063

PAGEIOF 17




Gty Uit Price
SUPPLIES OR SERVICES FPurch WUnit Total fem Amount

000701

aooTo2

000703

000704

ano7os

o006

NTE §1,3056,685.48

Noun: LABOR - DOB7X EXPRESS - AFMC/LG SYSTEMS
ACRN: g

SECUrty. U

D37423 iz Exhibit; A

Contract type: Z-LABOR HOUR

Compleiion Date: 31 AUG 2002

Deascriptive Data:

IN ACCORDANCE WITH BPA FABF70-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 30 FOR APPLICABLE TASK
REQUIREMENTS:

NTE TOTAL VALUE AMOUNT FOR CLIN 0007: NTE $3,373.447 .81

Nour: Funging Info Only

ACRN: A $516,000.00
Neoun: Funding Info Only

ACRN: AE 5198 000.00
Naourn: Funding Infa Only

ACRN: AF 512829778
Moun: Funding Info Only

ACRN: AG 515,560.70
Noun: Funding Info Only

ACRN: AH E50,000.00
Noun: Funding Info Only

ACRN: Al B30T B27.00

FARTIN-01-F-2063
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Oty Linit Price

: ITEM SUPPLIES OR SERVICES Purch Unit Total item Amount
- 0008
NTE $44,439.30
MNoun: LABOR - DO87S SHOP PRO - AFMG/LS SYSTEMS
ACRN: g
SECURy: 9]
DD71423 is Exhibit: A

Contract type;
Completion Date:
Descriptive Data’

£ - LABOR HOUR
31 AUG 2002

IN ACCORDANCE WITH BPA FART70-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT {PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS:

NTE TOTAL VALUE AMOUNT FOR CLIN 0008: NTE $44,439.30

a00a01
Noun: Funding Info Only
ACRHN: AG 344 435.30
o009
NSP
Mo EVMSICSSR
ACRN; 9
Security: ¥
DD1423 is Exhibit; A
Confract tvpe; 5-COST
Completion Date: 31 AUG 2002
Descriplive Data:
IN ACCORDANCE WITH BPA FASTTO-00-A-0071 {PARAGRAPH (E) 2. CLAUSES
252.234-7000 AND 252.234-7001) AND BPA PERFORMANCE WORK STATEMENT
(PWS) (PARAGRAPH 3.1.2)
Bo12
N3P
MNown: DATA
ACRN: g
Secury: 0]
DOT423 is Exhibit: A
Coriract type:; Z-LABOR HOUR
Complistion Date: 31 AUG 2002

Descriptive Daia:

IN ACCORDANCE WITH: BPA FAB770-00-A-0071, BPA PERFORMANGCE WORK
STATEMENT (PWS) AND CONTRACT DATA REQUIREMENTS LISTS (CDELS) ADDHT
THROUGH AQ33,

DATA CLIN IS NOT SEPARATELY PRICED (NSP),

EAETT0-01-F-3063
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ity Unit Price

ITEM SUPPLIES OR SERVICES Burch Unit Total llem Amount
0013
NTE 510,000.00
Noun: OTHER DIRECT COSTS (ODC'S)
ACRN: 2]
Security: u
DD1423 is Exhitit: Pl
Coniract tyge: 8-CODST
Completion Date: 31 AUG 2002
Descripiive Data;
iIN ACCORDANCE WITH BPA FABY70-00-A-0071, SPECIFIC TERMS AND
CONDITIONS: (15) INCIDENTAL/OTHER DIRECT COSTS (BDCSE).
NTE TOTAL VALUE AMOUNT FOR CLIN 0013: NTE $100.000.00
001301
Nours: Funding Info Only
ACRN: Ak 510,000.00
0014
NTE $29,000.00
MNoun: TRAVEL
ACRN: g
Security: u
DD1423is Exhibit: Pl
Confract type: S -COST
Complefion Date: 31 AUG 2002
Descriptive Data:
IN ACCORDANCE WITH BPA FABTT0-00-A-0071, SPECIFIC TERMS AND
CONDITIONS: (6) TRAVEL,
NTE TOTAL VALUE AMOUNT FOR CLIN 0014: NTE 5100,000.00
001401
Noum: Funding Info Only
ACRN: AL $29,000.00
0015
Noun: LABOR - DOS7W WSMIS (WEB-ENABLED) - AF/IL SYSTEMS
Exhibit: A
Securily: L
DD1423 iz Exhibit: A4

Descriptive Data:

IN ACCORDANCE WITH BPA FABT70-00-4-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

ELINs (Exhibit Ling Item Mumbers) AADT, AADZ and AADS follow.

FARTI0-01-F-8063
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Qty Unit Price

ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amouint
AADT
MNTE §155,000.00
MNourm: SAV
Exhibit: AA
CLIN tgent Exhibil: 015
ACHEN: g
Security: u
DD1423 is Exhibit: A
Contract type: Z-LAROR HOUR
Completion Date: 31 aUG 2002
Desciiptive Data;
IN ACCORDAMNCE WI|TH CLIN 0015,
NTE TOTAL VALUE AMOUNT FOR ELIN AAQT: NTE 5624.295.52
AADTOY
MNowgrn: FUNDING INFO ONLY
ACRN: LV 312500000
Afg102
Noun: FUNDING INFO ONLY
ACRMN: AS $30.000.00
AAD2
MTE 549,8858.03
Noun: PTAMS
Exhibit: A4
CLIN Ident Exhibit: 0015
ACRN: 9
Securify: u
DO1423 is Exhibit: A
Coniract fype: Z-LABOR HOUR
Compleiion Date: 31 AUG 2002
Descrptive Data:
IN ACCORDANCE WITH CLIN D015,
NTE TOTAL VALUE AMOUNT FOR ELIN AADZ: NTE 549 995.03
AADZ01
Noun: FUNDING INFO ONLY
ACEN: A 520,000.00
AAD202
Notin: FUNDING INFOQ OMLY
ACEN: AT 529,998.03

FAR7T0-01-F-8063
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Qty Lirit Price

TEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
AAD3
NTE 5285,500.00
Nown: PIPELINE TRACKING
Exhibit: Ay
CLIN ldant Exhibit: 0013
ACRN: g
Secumnty: U
201423 is Exhibit: A
Confract type: Z-LABOR HOUR
Completion Data: 21 AUG 2002
Descriptive Dala:
IN ACCORDANCE WITH CLIN 00145,
NTE TOTAL VALUE AMOUNT FOR ELIN AA03: NTE 81 610,810.24
AAD3D
Noun: FLINDING INFO ONLY
ACRN: Al 530,000.00
AAD302
Nown: FUNDING INFQ ONLY
ACEN: AT 5255,500.00
0016
MTE 5183,365.40
Nown: LABOR. - DOSTW WSMIS (WEB-ENAELED) - AF/IL SYSTEMS
- TRACKER
ACRN: g
Securty: u
001423 is Exhibit: A
Contract fype: Z-1ABOR HOUR
Completion Date; 31 AUG 2002
Descriptive Dats.
IN ACCORDANCE WITH BPA FABT70-00-A-0071 AND BPA PEREORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
NTE TOTAL VALUE AMOUNT FOR CLIN 0016: NTE $370.376.35
001601
Noun: Funding Info Only
ACRN: AM 528,365.40
001602
MNour: Funding Info Only
ACRN: AN $135,000.00

FEASTT-01-F-8063
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Oty Unit Price

I:f' ITEM SUPPLIES OR SERVICES Purch Linit Total ltem Amount
e 001603
Nown: Funding Info Only
ACRN: AR $20,000.00
o017
NTE 3337,800.00
Aoun; LABCOR - COGNOS CONSULTING
ACEN: g
Securty: u
DO1423 is Exfubit: A,
Contract type: Z - LABOR HOUR,
Completion Date: 31 AUG 2002
Descriptive Data:
IN ACCORDANGE WITH BPA FABTT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS..
NTE TOTAL VALUE AMOUNT FOR CLIN 0017: NTE $777.500.00
001701
Moun: Funding Info Only
ACEN: AL $22,400.00
4 001702
. Neoun: Funding Info Only
= ACRN: AQ 560,000.00
001703
MNowun: Funding info Only
ACRN: AT $255,500.00
ao1e
NTE $1,585,884 67
MNoun: LABOR - RCAS
ACRN: g
Secumy: u
DD1423 is Exhibit: A
Contract fype: Z - LABOR HOUR
Completion Date: 31 AUG Z002

Descrptive Data:

IN ACCORDANCE WITH BPA FAST70-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICAEBLE TASK
REQUIREMENTS:.

NTE TOTAL VALUE AMOUNT FOR CLIN 0018: NTE $3,761,298.70

EAR7TO-01-F-B063
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Clty Unit Price
ITEM SUPFLIES OR SERVICES Purch Unit Total tem Amount
001801
MNoun: Funding Info Only
ACREN: AL 5195,000.00
001802
Neowin. Funding Info Only
CRN: AR 5246882 70
001803
Nourn: Funding Info Only
ACRN: AT $1,144,001.97
0013 _
NTE $19,000.00
Noun: LABOR - EXTENDED HOURS/EMERGENCY ON-CALL
SUPPORT
ACRN: 2]
Security: U
DD1423 is Exhibit; &
Contract tvpe: Z-1ABOR HOUR
Completion Date: 31 AUG 2002
Descriptive Data:
THE CONTRACTOR SHALL PROVIDE EXTENDED HOURS/EMERCGENGY ON-CALL
SUPPORT IN ACCORDANCE WITH BPA FAS770-00-A-0071 AND BPA
PERFORMANCE WORK STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR
APPLICABLE TASK REQUIREMENTS. AUTHORIZATION FOR SUPPORT ON THIS
CLIN IS PWS PARAGRAPH 11.2, ON-CALL SUPPORT/NGN-CORE HOURS,
NTE TOTAL VALUE AMOUNT FOR CLIN 0019: NTE $120,000.00
go1201
Noun: Funding info Only
ACREN: AR $19,000.00
PART | - THE SCHEDULE
SECTION E
INSPECTION AND ACCEPTANCE
E-7. 52.248-8 INSPECTION-TIME-AND-MATERIAL AND LABOR-HOUR. (JAN 1988)
(1AW FAR 46.308)
E-41. INSPECTION AND ACCEPTANCE

{IAW FAR 48.401(b) and 45.503)

Insp=ction and atceptance of the (Sendces/Supplies) will be parformed at HO MSG/ILSWM, 4225 Logistics Avenue, Sulte
10, Wright-Patterson AFE OH 254335745,

Contracting Officer's Representstive (COR) - the COR on this task arder iz as fellows:

Primary: M3. PATRICIA A, DEPASGQUALE
HO MSGEALSW

FARTTO-01-F-5063
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4225 Logistics Avenue, Suite 10
Wiight-Patizrson AFB OH 45433-5740
(837) 257-6725

Alternate(s): M7 JAMES R DURLAK
MR JAMES R, MARTINEZ
MS. MELANIE WAGGONER
MS. JUDY SPENCER

PART I'- THE SCHEDULE
SECTIONF
DELIVERIES OR PERFORMANCE

F-12.  PERIOD OF PERFORMANCE
(AW FAR 11.407(2)

The period of periormance for this task order is 01 SER 2001 hmough 31 ALG 2002

F-13. PLACE OF PERFORMANCE
(AW FAR 11.4014)

Sernces under this contract are required tobe performed a1 the fallowing location(s):

Centracter's site or oresite st WPAFE (Provisions forun 1o 21 Contractor personnsl will be fumished 1AW BWS
para 7.0, Government Funished Resources),

PART | - THE SCHEDULE
| SECTION G
CONTRACT ADMINISTRATION DATA

G-1. ACCOUNTING AND APPROPRIATION DATA, Reference aHached SECTION G
PREPARATION AND SUBMITTAL OF INVQICES:

CONTRACTOR: INVOICES SHOULD BE PREPARED IN ACCORDANCE WITH FAR PART 32 PAYMENTS CLAUSES.
INVDICES SHOULD CITE THE CONTRACT NUMBER AND LIST APBLICABLE CONTRACT LINE ITEM NUMBERS AND
ASSOCIATED CHARGES.

TWO (2) invaices {original and one copy) shall be sent to the Certifying Officials at the following address:

MS. JUDY SPENCER / MS. MELANIE WAGGONER
HO MSGESLW

4225 Logistics Avenus, Suitz 10

Wright-Patterson AFS OH 45433-5740

Additional Cartifying Officials are =5 follows:

MS. PATRICIA A DEPASQUALE
MR JAMES R. DURLAK
MR. JAMES R MARTINEZ

NOTES: - Allinvoices must be accompanied by the applicable fimashset dala ({including subcontractor), and
documentation to suppert travel and ODC charges,
- All invoices shall be prepared showing the break out of the CLINS,
— All costs shall be tracked and reported by CLIN on all invoices, Program Manzgement (PFME), and
Cost/Schedule Status Reports (CIS3R). )
— The last invoice shall me marked "FINAL INVOICE"

Ai=zgsend a COPY of each invoice, marked
“INFQRMATION ONLY COPY - ATTENTION ACCOUNTING OFEICE by one of the following ways:

FARTT0-01-F-E063
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P

e-mafl to. Sandy. VanExen@weath.af mil
ar

FA to: (937) 656-2298
of
Mall io: MSGEME
4225 LOGISTICS AVE STE 20
WRIGHT PATTERSON AFB OH 454335751
Cobligation
ACREMN Aporopristion/Lmt Subhead/Supplemental Accounting Lata Amount
Al 561340000
97 X4830 FF11025 G2282 0 068142 2F 000000 SO1RCSLWASAN
Funding breskdown: | On CLIN C00201: £21,000.00
On CLIN 00D301: $100,000.00
On CLIN 000401: 3100,000.00
Cn CLIN 001701: §22 400.00
On CLIN 0G1801: 5195,000.00
Cn CLIN AAD1: 50.00
On CLIN AA0101:  $125,000.00
On CLIN AADZ201: 520,000.00
On CLIN AAQ301: $30,000.00
PR/IMIPR: FG228201RCSLW45 $613,400.00
Descriptive data:
{FR COMPLETE)
AB $39,000.00
37 X4830 FF11 025G2292 0 068142 2F 000000 S01RCSLWELAN
Funding breakdown: | On CLIN 000501: $35,000.00
PR/MIPR: FG229201RCSLW44 $39,000.00
Descriptive data:
(PR COMPLETE)
AC _ 5119.887.68
97 X4830 FF11025 G2292 0 068142 2F 000000 SO1RCSLW3SAN
Funding breakdown:  On CLIN 000502: 5115887 69
PRAMIPR: FG229201RCSLW36 $119,887.69
Descriptive data:
(PR COMPLETE)
AD $516,000.00

87 X4930FF11 025 G2292 0 068142 2F 000000 S01RCSLW324AN
Funding breakdown: On CLIN D00701: £516,000.00
PRIMIPR: FG229201RCSLW32 $516,000.00
Dascripfive data:

(PR COMPLETE)

FASTTOLO1-F-8063
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Cibligation
ACRN Aporopriztion/Lmt Subhead/Suoplemental Accounting Data Amount
AE $189.000.00
87 X4930 FF11 025 G2292 0 068142 2F 400000 SO1RCSLWI3AN
Funding breakdown: | On CLIN 000702 5199.000.00
PRIMIPR: FG229201RCSLW33 $189.000.00
Descriptive data:
(PR COMPLETE)
AF _ $128.297.73
97 X4830 FF11 025 G2292 0 068142 2F 000000 SOTRCSLW34AN
Funding breakdowr: | On CGLIN 000703 512820778
PRIMIPR: FG229201RCSLW34 $128 29778
Descripiive data:
{PR COMPLETE)
AG | E60,000.00
97 X4830 FF11 025:52292 0058142 oF 020000 S01RCSLW3SAN
Funding breakdown: | On GLIN 000704 515.560.70
On CLIN 000801: 544.438.30
PRIMIFR: FG229201RCSLW35  $50.000.00
Descriptive data:
(FR COMPLETE)
AH $50,000.00
97 X4930 FF11 025 G2292 0068142 25 000000 SO RCSLW4saN
Funding brezkdown: | On CLIN 0DOT705: £50,000.00
PR/MIFR- FGZ28201RCSLW48 $50,000.00
Descnptive dafa:
(PR COMPLETE)
Al _ $397.827.00
97 X4930 FF11 025 G2292 0 063142 2F 000000 S0 RCSLWSSAN
Funding breakdown;  On CLIN 000708:  $397.827.00
FPR/MIPR: FG229201RCSLWS5 $397.827.00
Descriptive data:
(PR COMPLETE)
AK 25,000.00
O7 X4530 FF11 025 G2292 0 088142 2F 000000 SO01RCSLWS1AN
Funding breakdown: On CLIN 001301: $10,000.00
On CLIN 001801; 519,000.00
PRMIPR: FG228201RCSLWS1  $29.000.00
Descripiive data:
{PR COMPLETE]}
FARTT0-01-F-B063
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Ohligation

ACEN Appropristion/Lmt Subhiead/Supplemental Accounting Dais Amount
AL | $29,000.00
87 X4830 FF11 025 G2292 0 068142 2F 000000 S01RCSLWS0AN
Funding breakdowr: | On CLIN 801401 $28,000.00
PRIMIPR: FG229201RCSLWSE0  $29.000.00
Descripiive data.
(PR COMPLETE)
AM £28.36540
97 X4930 FF11 025 52292 0 068142 2F 000000 S01RCSLWE0AN
Funding dreakdown:. | On CLIN 001801 $78.365.40
PRIMIFR: FG229201RCSLW40  $28,365.40
Eescriplive data:
(PR COMPLETE)
AN $135,000.00
87 X4S30°FF11025 G2202 0068142 2F DOOOO0 SO RCSLWS2AN
Funding breakdown: | On CLIN 001802: 3135,000.00
PRMIPR: FG229201RCSLWS2Z $135,000.00
Cescripiive data;
(PR COMPLETE)
AP 320,000.00
97 X4530 FF11 025 G2292 0 068142 2F 000000 SO1RCSLWSEAN
Funding breakdown:  On CLIN 001503: $20,000.00
FR/MIPR: FG229201RCSLWSE $20.000.00
Descriptive data:
(PR COMPLETE)
AQ %60,000.00
97 X4B30 FF11 025 (G2292 0 068142 2F NODOGO SO1RCSLWALAN
Funding breakdown;, On CLIN 0D1702: EB0,000.00
FPRIMIPR: FG229201RCSLW41  $60.000.00
Descriptive data;
{PR COMPLETE)
AR £246.882.70

97 X4830 FF11 D25:G2292 0 068142 2F 000000 SOTRCSLWS3AN
Funding breakdown: On CLIN 001802:  $246,882.70
FPRANPR: FG229201RCSLWS53 $246,882.70
Descripiive daia:

(PR COMPLETE)

FARTT0-01-F-8063
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Obligatien

A e -
—L__.I"fN "‘-...-.. conat C'HI' "'If SUDHE{:”IQL:}:E:HEF!ct .ﬂtcﬂﬂun[jnc :I,E{a = mounT
AS =5
. o - 330.000.00
g7 ’n.—-:..u.. WEEAM
i I oty bl 2185300 00
= S230i=R 11 25 mR So000d0 s 3-,:5;_; S AN
THENCHNC S S Ex G Ou B i *Zﬁi IR ETE )
CACLINDOTE62  51.142.007197
i 20-598.43
. Bl ) 5,500 60
=2 & §85.000 70
LABSEIDINe 2388
PR COMPLETE)
CHEDULE
TIONH
—_— . - w_ | EP?.CIF'.L CDHTR.&""" REQUIREMENTS

P 2 s
552 (b))

=== PART Il - CONTRACT CLAUSES
SECTION |
CONTRAGT CLAUSES

FAR 52.204-02 SECURITY REQUIREMENTS (AUG 1998)

. (@) This clause spplies to the extent that this caniract involves arcess o information ciassified
‘Canfidentizl " "Seeret.” or "Top Secrer”

{b) The Contragigr snall comply with=-

(1) the Secunty Agreement (DO Foom 221), including the Nationa! Industrial Security
Program Operating Manual (00D S225:22-M): end

{2} any revisions 12 that manual, notice of witich fias been furnished to the Sontractar.
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(c} If, subsequent to the date of this contract, the security classification or security requirenients
under this contract are changed by the Government and if the changes tause an increase or decraase in
security Ccosts or othenwise affect any other term or condition of this contract, the contrac! shall be subject
to an equitable adjustment as if the changes were directed under the Changes clause of this contract,

{d) The Coniractor 2gr=es to insert terms that conform substantially to the language of this
clause, including this paragraph {d) but excluding any refarence to the Changes clause of this contract. in
all subcontracts under this contract that invalve access to ciassified information.

FAR 52.232-33 Payment by Electronic Funds Transfer - Central Contracior Registration (May
1993}, as prescrined in FAR 32.1110(2)(7). Clause Incorporated by Reference.

AFMC 5352.245-5004 BASE SUPPORT (AFMC) (JUL 1 997) - ALTERNATE | { JUL 1997 )
(Reference BPA for clause in full text):

{e) Following zre instaliations where base suppari will be provided:
Reference BPA ADMINISTRATIVE DATA (B) DESCRIPTION OF SERVICES, as
required,

RE: SECTION J
LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

Raferance CONTRACT DATA REQUIREMENTS LISTS (CORLs), Section J, List of Attachments The point of contact
for CORL=s92 a5 follows:

MR. GLENN GAREY

HO MSGSLW

4225 Logistics Avanue, Suite 10
Wright-Patisrson AFB OH 45433-5740

FARTTO-01-F-2063
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LEd i oS LT s SR T, O )

DOCUMENT PGS DATE

TITLE

EXHIBIT & 33
ATTACHMENT 1 4 01 SEP-2001
ATTACHMENT 2 7 24 SEF 2007

CONTRACT DATA REQUIREMENTS LIST
(Reference BPA Performanca Waork Statement for the
CDRL'S (AQO1 - AD33))

TABLE B-1, BASIC PERIOD
DD FORM 254, DEPARTMENT OF DEFENSE

CONTRACT SECURITY CLASSIFICATION
SPECIFICATION
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1. CLEARANCE AND SAFEGUARDING
8. FACILITY CLEARANCE REQUIRED

DEPARTMENT OF DEFENSE
CONTRACT SECURITY CLASSIFICATION SPECIFICATION

iThe requirements of the DoD industrial Securty Manual aspiy E SECRET =
ta aff security asoects of this effort.) b LEVEL OF SAFEGUARTHNG RECUIRED
NiA
. hIS SPECIFICATION IS5 FOR: 1% and comgiete a5 appficatie) 3. THIS SPECIFICATION IS: ot and complets 25 apalicaial
x 3. PRIME CONTRALT NUMBER X | DATE LYY P YTIRMO0Y
= a . DRIGINA 5
FA8770-01-F-8063 Exp Date: 31 Aug 02 [" SO TR ders I, A eaces) 20010524

5. SUBCONTRACT NUMEER |h AEWISED REVISION NO. DATE (YYY YRGS
(Gupersedes alf
prEwons specx]

=. SOLMGITATION OF OTHER MUA

CUE DATE /YWY yvadsang DATE [YY ¥ ylans)
&, FINAL [Commate fiem 5 #.2F cases)

4. IS THIS A FOLLOW-ON CONTRACT? Ao |vEs | HO. i ¥a=. complate the following:

Clazsfing matanal received of denerated undar FARTTO-00-F-80a4 (Preceding Contract Number] |3 vansforrad to thiz tollow-on contracs
5. 15 THIS & FINAL DD FORM 2542 | | YES | X | HO. i Yas, completa this following:
0 fESZOnsa 10 Ine COntrastor’s requast dated retenton of the clzgsitied materal 15 suthonzed forthe ganad af
S. CONTRACTOR ineiuge Commercial and Govermment EAtity [CAGE Codsi
2. KAME ADDRESS. AMD. 2P CODE 5. CAGE CODE |'c. COOGNIZANT SECURITY GFFICE (Nsme, Address, and 2ip Coon)
Computer Sciences Corporation 4X604 | DS5 Cenmral Resion
| &

2600 Paramount Place 938 Elkridge Landing Rd., STE 300
Fairborn, OH 45324 Linthicum MD 2150

7. SUBCONTRACTOR

2. NAME, #53?5-5--5- ANDZIP CODE b. CAGE CODE | o, COGNIZANT SECURITY OFRICE /Name, Addrass, and Zip Coded
NIA NIA NiA

8. ACTUAL PERFORMANCE

a. LOCATION b, CAGE CODE | ¢, COGMNIZANT SECURITY DFFICE /Name. Address, and Zip Code)
NIA MNIA N/A

|
9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
To provide integration of and O&M for WSMIS Web-Enabled, PRS, SAM, REALM, AMREP, EXPRESS, SHOP PRO

10, CONTHACTOR WILL REQUIRE AG ESS-TO: VEE-: HO 111, IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL- -5| NO
3. COMMUNICATIONS SECURITY [COMSEC) INFORMATION Al A A Lo L ASII D INFORMATION OREY AT ARGTHER B
b. CRESTRICTED OATA .J X b. BECEWVE CLASSIFIED DOCUMENTS OHLY I X
z. CRMTICAL NUCLEAR WEARGN DESIGH INFORMATION A& & Fecew: Anp ceneRATE CLASSEIZD MATERIAL b
4. FOSKMERLY RESTAIGTED DATA X | 4 eesmcare wobieY. OR STORE CLASSED RaRbwaRE o
£ NTELLIGENCE INFORMATION | e PERFORM SESVICES DMLY T

ey s——— X R B A S T X
2 e X | = EarooRn I I socs o nees et ROl | [ X
. SPECIAL ACCESS ENFORMATION X | n. =cowwms & comser accousT x
g NATO INFORMATION 2o L HAVE TEMPEST FECUREMENTS B4
" FOREIGH GOVERNMENT IKEGRMATION Y HAYE OPERATIONS SECURITY [OPSEC] REQUNREMENTS [ X
LIMITES DISSEMINATION INFORMATION A el T T — ]
|- FOROFRICIAL USE ONLY INFORMATION A L OTHEA (Specify) [ X
k. OTHER ISgecity) BTl Notification of Government Security Activity is required, l |
See Addendum | ]
|

DD FORM 254, DEC 1999 PREVIOUS EDITION IS OBSOLETE.



12, ‘PUBLIC RELEASE, Anvinlcemation feisssifed or urclassifisd] part@inmng to this comrpes shall not be released for pubBs dissemingtion except s providad
By thaindustrizl Security Manusi or uniaes it has hadn approved fae susiic red2sze by appropriers U5, Government authaenity. Proposed public rofeases shall

Be submitted for approval prior 1o relazie El Ciraat 8 | Throuch fSoecifys
HGQ AFMC/PA
4375 Chidlaw Foad, Bldg 262,

Room N-152
Wright-Patterson AFB QH 45433

i the Giresterate for Freedom of information and Security Raview, Offics of the Assistant Sacretary of Defenss (Pubfic AMairs)® For ravicw.
“inthe case of non-Dol) User Agencies, requasts for disciosure shall ke Subirdttad to that agency,

13. SECURITY GUIDANCE. The sscurity classifisstion guridance nesded for this assifiad =tiart is antified below. [f amy difficulty i2 sncountared m apphyng
1 guidance of if any other contributing factor indicatas 3 need for chenges in this guidance; the contractor is sLthenzed and sncouraged ta provide
recommaended changes; to chalengs the guidanos or the classification sssigned 1o any information or matersl Iumished or ganaaad Undar this contract:
and 13 SUBMIT ANy qUEsTions for interpretation of this guidance to the afficial identifed pelew, Pending. final decisicn, the mformation invaivad shall Be
hardled and pletdcted at the highest leval of classification assignad or recommendad. {Fill iy a5 spgropriate for the clsssifled offart, Attach, or forwerd wrder
FERAFA0E COMBIRONTENCE, ANy COULMenTIBUNSS BN INECTE refronced Merein. Add =aditanal Pages as needed 1o grovide complate givdance.)

The National Indusirial Security Program Operating Manuzal (NISPOM), Jan 95, applies 1o this contract
a. Ref Blk 10a/1th: COMSEC safeguarding requircments are incumbent an the FOVErnNMment
5. Ref Blk 10j: For Official Use Only (FOUQ) applies. Ses Addendum,

c. RefBlk l1c: Any classified information generated in the performance of this contract shall require the CORtracior to apply
derivative classification and markings consistent with the source material. Special Considerations Apply. See Addendum:

d. Ref Blk 11i: EMSEC requirements are incumbent on the sovernment.

e. Ref Blk 111: The Notification of Governmént Security Activity and Visitor Group Security Agreement clause applies. See
comtract clayse in Section I for details.

{. Program Manaper: Patricia A. DePasquale, HQ MSG/SLW. (937) 257-6723;
2. ACO Address: DCMAQ Boston MA 02210-2184
h. RefBlk 17f: DISTRIBUTION: 88th SFS/SFAS, 1801 Tenth St., Rm 103, WPAFB OH 45433-7625.

152, ADDITIONAL SECURITY REQUIREMENTS. Asquitements, in addition 1o 15M requiremants; are sstablisned foe this comtract, [ Yos- | A I Na
{7 ¥os, idanuify the pertinent contractual cisuses in the contract decurment iself, o provide an appropriste statement wheh identities the aoditional
reqursnsnts. Frowide 8 copy of the reqoesmants (o the Cognizent secunty office. Lise fram 13 i poditional space &5 neaded |

15. INSPECTIONS. Elements of ths contract are cutsds the inspection responsibility of the cognizant security affics. ! [ ves | | Ho
Y ¥es, espiain and identify specific amas ar semants cerved out and the 8ctivity respensible for inspections: Use ftam 13 W sdoitional space 8 pesded )
Contractor performance will occur in Bldg 266, Area A, Wright-Patierson AFB OH, Defense Security Service (DSS) is
relieved of all inspection responsibility for contractor performance on the installation. 88 SFS/SFAS will maintain securiny
oversight.

15, CERTIFICATION AND SIGNATURE. Security requirements stated harein ara complate and ‘adeguate for safeguarding the classifiad
informetion 1o be released or generated under this classified sffort. All questions shall be referred to the official namad below.

=. TYPED NAME OF CERTIFYING DFFICIAL B, TITLE © TELEPHONE flnplude Ares Codel
Patricia M. Kittles Contracting Officer (837) 2573430

B .
i o ¥

_d. ADDRAESS faciuds 2o Codel 3 g= ¥ ; 17. REQUIRED DISTRIEUTION
| HQ MSG/PKA o tﬁ T = |4 | 5 conrragTon
4375 Chidlaw Road, Rm €022 AP i
Wright-Patterson AFB OH 45433-5749 ;,[}f E {

g |":'..1| =
Vil i el COGNIZANT SECURITY OFFEE FOR FRIME AND SUBCONTRACTOR

£ SIGHATUAE D] {f % \! i LV 4. U5 ACTIVITY RESPONSIBLE FOR OVEASEAS SECURITY ADMIMISTAATION
Bﬁ\? I.‘:' _” ‘!E i J- 1L/-\‘Fr"" = | £ ADMINISTRATIVE CONTRACTRNG CFFICER

: 1112 Lﬂ m' (}hﬁ_u:) \[}ﬂr_‘)f ¢, OTHERS AS HECESSARY S
DD FORM 254 [BAGK), DEC 1939 [Dux, : 1531 TENTH ST ROOM 103

WoATE MM AAL13. 755
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FAST70-01-F-8063
ADDENDUM TO DD FORM 254 (Block 10j)
FOR OFFICIAL USE ONLY (FOUQ)
(Reference Dol Regulation 5400.7/4ir Force Supplement, 22 Fuly 19005

. GENERAL: FOUO is information that has not been given a security classification pursuant 1o the criteria of an Executive Order,
but whick may be withheld from the public because disclosure would cause a foresseable harm to an iriterest protected by one or more
of the Fresdom of information Act (FOIA) exemptions 2 theough 9. Additional mformation on FOUQ may be oblained by contacting
the User Agency. FOUQ is assigned to information at the time it is created in a DoD Agency or derivativelyas instructed in a
Secunty Classification Guide. '

2. MARKING;

a FOUD information received (released by a DuD component) should contain the following marking, when received: THIS
DOCUMENT CONTAINS INFORMATION EXEMPT FROM MANDATORY DISCLOSURE UNDER FOIA. EXEMPTION(S)
_ APPLIES/APPLY.

5. Mark an unclassified document containing FOUQ information "FOR OFFICIAL USE ONLY" at the bottom of =ach page
containing FOUQ information and on the bottom of the front page or front cover {if any) and on the back of the last paze and on the
back cover (ifany). Each parazraph containing FOUO thformation shall be marked as such.

¢.  Within a classified document, an individual page that contains both FOUQ and classified information shail be marked at the
top and bottom with the highest security classification of information appearing on the page. Individual paragraphs shall be marked at
the appropriate classification level as well as unclassified or FOUO, as gppropriate.  An individual page that contains FOUOD
information but ne classified information shall be marked “FOR OFFICIAL USE ONLY” at the top and bottom of the page, as well as
each paragraph that contains FOUO information. NOTE: For “production efficiericy” the entire document may be marked top and
bortom with the highest level of classification contained within it, as long as every paragraph is marked to reflect the specific
classification of the information it contains:

C.' d.  Mark other records, such 2s computer print outs. photographs, films, tapes, or slides 'FOR OFFICIAL USE ONLY" so that

o= recgiver or viewer knows the record contains FOUD information,

. Mark each part ol 2 message that contains FOUO information. Unclassified messages containing FOUD information must
show the abbreviation "FOUQ" before the text begins,
3. DISSEMINATION: FOUO may be disseminated between officials of DoD Components, DoD contractors, consultants and
graniees io conduct official business for DoD. Recipients shall be made aware of the status of such information and transmission
shall be by means that preclude unauthorized public disclosure.

5. TRANSMISSION: FOUQ information shall be tranémitted in a manner that prevents disclosure of the contents. When not
commingled with classified information, it may be sent via first-class mail or parcel post. Bulky shipments, ie. testing materiais, that
otherwise qualify under postal regulations, may be sent by fourth-class mail. FQUO information may also be sent over facsimile
cquipment; however, when deciding whether to use this means, balance the sensitivity of the records against the risk of disclosure.
Consider the location of sending and receiving machines and emsure authorized personnel are available to receive the FOUD
information as soon as it is ransmitted. Transmittal documents shall call attention to the presence of FOUO attachments. FOUO
information may also be sent via e-mail, if it is sent via a system that will prevent unintentional or unauthorized disclosure.

3. STORAGE: To safeguard FOR OFFICIAL USE ONLY records during normal duty hours, place them in an out-of-sight
lacation if your work area is accessible to persons who do not have a valid need for the information. After normal duty hours, store
FOUOQ records to prevent unauthorized access. File them with other unclassified records in unlocked files or desks when normal
internal building security is provided. When there is no internal building security, locked buildings or rooms normally provide
adequate afier-hours protection. If such protection is not considered adequate, FOUQ material shall be stored in locked containers
such as file cabinets, desks, or bockeases Expenditure of funds for security containers or closed areas solely for the protection of

SO0 data is prohibited,

.. DESTRUCTION: When no longer needed, FOUQ information shall be disposed of by any method that will preclude its
disclosure to unantherized individuals.

Effective 2 October 2000
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FAST70-01-F-5063
ADDENDUM TO DD FORM 254 (Block 11¢)

SPECIAL CONSIDERATIONS
(AFSSM 7011 EXTRACT)

3.5, Special Items. People may innocently introduce other radio devices, such as pagers, hand-teld portable transcéiver radios,
cellufar telephones, cordless telephones. and cordless microphones into the area processing classifiad national security information
with disasirous results. Also, alarm systems may use radio transmitters to ajert remaotely located sscurity or fire-fighting seams.

3.5.1. Hand-Held Radios. Hand-held radio transceivers used with intrabase radios (sometimes sbbreviated [BRY and land mobile
radios (sometimes abbreviated LMR) deserve special consideration because of their unique operational applications. A person may
carry thess devices into an area where classified national security information is processed, If the person carrying such a device
works in the facility, either wum off the device and use the telephone or separate it 2 meters from classified processors: no
transmissions are allowed. If the person carrying the davice is 2 short-term visitor, it is not necessary to mum off the radio because the
visttor usually moves about in the facility. Infrequent transmissions are allowed, but only for short durations.

3.52. Beepers and Pagers. Beepers and pagers deserve special consideration because of their unique operational applications. A
person may carry these devices into an area where ¢classified national security information is processed. If the person earrying sucha
device works in the facility, either tum off the device and use the telephone or keep the device 2 meters from classified processors. If
the person carrying the device is a short-term visitor, it is not necessary to tum off the device because the visitor usually maves about
m the facility. IF the device has a transmit capability, follow the instructions for hand-held radios.

3.53. Alarm Systems. The mode of operation of alarm systems radio frequency transmitters will determine their treatment. Any
such transmitter with 3 continuous fransmit mode or a high duty cvcle (transmits most of the time} must meet the same separation
requirements as all other fixed wansmitters. If they do not meet these requirements, exclude them from operating in the classified
natienal security information processing arsa.  Low duty c¢vcle (ransmits short bursts infrequently) systems are not considered
hazaris and require no special reatment.

=7.5.4. Cellular Telephones. When 2 cellular télephions is used as an operational necessity separate it 5 meters from RED equipment.

ven the cellular telephone is a personal asset, its use is prohibited. Disable the unit from receiving calls or separate it 10 meters
om RED processors.

3.5.5. Cordless Telephones. When a radio frequency cordiess telephone is used as an operational necessity, separate it 5 meters
irom RED equipment, When the cordless telephone is a personal asset, its use is prohibited. Disable the personal cordless 1eiephone
irom receiving calls or separate it 10 meters from RED processors. Thers are no separation requiremenis for infrared cordless
elephones,

3.5.6. Cordless Microphones.

3.56.1. Radio Frequency Cordless Microphones. When 2 radio frequency cordless microphone, encrypied or
unencrypiad, is used for briefing cither classified national securisy information or unclassified information, separate it 10 meters
from RED equipment. Using unencrvpied radio frequency cordléss microphones for classified briefings is prohibited.

3.5.6.2. Infrared Cordless Microphones. Using an infrared cordless microphone for briefing classified national security

information requires a closed room: keep the doors closed and cover the windows with drapes.

3.5.7. Cordless Keyboards. When 2 radio frequency cordless kevboard is used, separate it 10 meters from RED equipment. Radio
frequency cordless kKeyboards cannot be used to process classified national security information unless encrypted.

3.5.8 Wireless Local Area Networks. When a radio frequency wireless local area network is used, separate the transmitter and
receiver units 10 meters from RED equipment.

The complete document can be obtained from the Air Force Information Protection Home Page
(http:/fwww.alca.scott.almil'ge/geif)

lf
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Effective 2 October 2000



_ FASTT0-01-F-8063
ADDENDUM TO DD FORM 254 (Block 111)

EMISSION SECURITY (EMSEC) REQUIREMENTS
(FORMERLY TEMPEST REQUIREMENTS)
Page 1 of 2 Pages
EMISSIONS SECURITY ASSESSMENT REQUEST (ESAR)

FOR ALL CLASSIFIED SYSTEMS

I. The contractor shall ensure that compromising emanations (EMSEC) conditions related to this contract are
minimized.

2. The contractor shall pravide countermeasure assessment data to the Contracting Officer (CO), in the form of an
ESAR. The ESAR shall provide only specific résponses to the data required 1 paragraph 3 below, The contractor's
standard security plan shall NOT be used as a "stand-alone” ESAR response. The contractor shall NOT submit a
detailed facility analysis/assessment. The ESAR information will be used to complete an EMSEC Countermeasures
Assessment Review of the contractor's facility to be performed by the government EMSEC authority using current Air
Force EMSEC directives. EMSEC is applied on a case-by-case basis and further information may be required 1o
complete the review. The comtractor shall provide this information to the €O when requested. After the evaluation of
the ESAR by the government EMSEC authority, additional EMSEC requirements may be necessary. When changes to
the information required in paragraph 3 below oceurs (including, but not limited to, relocation, additions, or deletions of
squipment from the original approved room), the contractors shall natify the CO of these changes., Upon request, the
contractor shall submit to the CO a new ESAR, idemifving the new configuration at least 30 days before the change
occurs. The contractor shall NOT commence processing with the new configuration uniil receiving, as a minimum,

£7 aterim approval from the CO.

-

3. *ESAR contents shall include, as a minimum, the following information:

2. The specific classification and special catezories of materal to be processed/handled by electronic means.
Include percentage of each classification level used including unclassified (i.e., 5% Top Secret, 10% Secret/SAR, 25%
Secret, 60% Unclassified).

b. The specific location (complete address, building/room number, or office) where classified processing will be
performed. Include identification of any other contractor/company located within 200 meters of the facility.

¢. Aftach a copy of the Defense Investigative Service (DIS) Form 147 to validate physical security and approved
storage level of the facility.

d. Provide the name, title, and telephone number (commercial and/or DSN) of a point of contact at the facility where
processing will occur.

4. The prime contractor shall ensure that all subcontractors and/or vendors comply with EMSEC requirements when
performing classified processing related to this contract. The subcontractor will provide the above documentation
through their prime to the CO to complete the ESAR.

*NOTE: A copy of your Automated Information System Security Plan(s) (AISSP) will suffice.

Effective 2 October 2000
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FAS8770-01-F-8063
ADDENDUM TO DD FORM 254 (Block 111)

EMISSION SECURITY (EMSEC) REQUIREMENTS
an (FORMERLY TEMPEST REQUIREMENTS)

Page 2 of 2 Pages
EMISSIONS SECURITY ASSESSMENT REQUEST (ESAR)

FOR TOP SECRET SYSTEMS

l. In addition to the information required for all classified systems, the following will be required for Top Secret
processing:

a. Identify the radius (in meters) of the physical control space available arcund the system, equipment, or facility.
Describe the barriers, doors, fences, walls, etc that define the arza, Describe the control exercised over the area during
duty and nonduty hours. Describe other factors, which contribute to control (1.e., visitor procedures, escort requirements,
searches of personnel and/or vehicles, etc).

| b. Identify the type and location (relative to the classified system) of any unfiltered/telephone or communication
lines, shielded or unshielded twisted pair cables or fiber, underground or unfiltered power lines, conduit, heating and air
conditioning ducts, water pipes, eic. that transgress the established controlled area.

¢. Describe the building in which the classified system(s) is housed, i.e., concrete block outer wills, 2" X 4" and
single ply gypsum board inner walls, true floor to true ceiling walls, metallic (steel) or solid wood doors, windows (if
there are windows, describe the type of coverings on them), stc.

{; d. Diagrams and/or drawings would be extremely helpful.

P

‘ 2. Additional information may be requested upon review of the documentation provided.

Effective 2 October 2000
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FASTTO-01-F-8063
ADDENDUM TO DD FORM 254 (Bik 111)
} NOTIFICATION OF WPAFB SERVICING SECURITY ACTIVITY

P .
Thiry days before the date Conmacror operations will begin on Wright-Patterson AFB OH (WPAFB), the Contractor shail provide
W Vs

3 SFS/SFAS Bldg 8. 1801 Tenth Street, WPAFB, OH 45433.7525 the following information:
|

| a. The name; address, and tzlephone number of vour company’s Facility Security Officer and vour desienated on-site
SECUTITY representative;

| b. The contract number and military contracting command;

L)

The highest classification category of defense information 1o which Contractor emplovees will have access;
d. The date Contractor operations will begin on WPAFB O

¢. The estimated completion date of operations on WPAFB OH:

2. This requirement is in addition to visit request notification procedures contained in DoD 3220.22M, National Industrial Security

Program Operating Manual, Chapter 6.

Effective 2 October 2000




FARTT0-00-A-0071
Attachment 1

PERFORMANCE WORK STATEMENT (PWS)
for
Weapon System Management Information System (WSMIS) and HQ MSG/SLW Support

16-Nev-8028 June 2002 |
1.0 INTRODUCTION

1.1 Scope. This Performance Work Statement (PWS) defines the requirements for non-
personal technical support services for the Headquarters (HQ) Materiel Systems Group (MSG)
Decision Support System Branch, Logistics Information System Program Office (SPO), HQ
MSG/SLW, Wright-Patterson Air Force Base (WPAFB), Ohio. The Contractor shall function as
a single focal point to the Government for integration activities and legacy Operations &
Maintenance (O&M). In addition, the Contractor shall be responsible for assisting, planning, and
implementing the integration of WSMIS modules into the WSMIS Web-enabled primary system.
See-Attachmentsand 2 - Misration Plandated 15 Jun00. and Crosstalkc Schedules.
respeetively—The Micration Plan represents the cument-plan-olintesratine the WSMIS Modules
end-the-Crosstalk Schedules show worle cempleted prios to 3 Aue 00 work-in procress and
saned-work,

1.1.1  This PWS will provide integrated O&M support for:

a. Weapon System Management Information System (WSMIS Web-Enabled/D0OS7W)

1) Readiness Spares Package (RSP) Computation and Assessment System
(RCAS/DO8TR)

2) Supportability Analysis And Visibility (SAV/DOSTV)

3) PRipeline PerformunceAnalysis-Systesm{PRASIDOS T Pseamlcss Lovistics
Requirements)

4) Pipeline Performance Analysis System (PPAS/DOSTP)

Sustainability Assessment Module (SAM/D087C)

Propulsion Requirements System (PRS/D087Q)

Requirements/Execution Availability Logistics Module (REALM/D087G/H)

Execution and Prioritization of Repairs Support System (EXPRESS/D087X)

Shop Processing (Shop Pro/D087S)

Aircraft and Missile Maintenance Production/Compression Report (AMREP/A030D)

TRACKER (D087T) |

PR o e e o

Operation of the computer hardware and maintenance of the operating system (O/S)/utility
software are accomplished by Government employvees and/or other Contractors. The Contractor
shall be required to interface and/or coordinate with these individuals on a regular basis. The
Program Management Office (PMO) will continue to work toward b= compliancet with the |
Global Combat Support System — Air Force (GCSS-AF) Developer’s Guides, which contain
specifics on Public Key Infrastructure (PKI) and Defense Information Infrastructure Common
Operating Environment (DI-COE) as they eveolve.
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I.1.2 There are two Government managed and operated (supported) WSMIS modules at Tinker
AFB, OK. Interface, coordination and integration in to WSMIS Web-Enabled/DO87W activities
shall be required with the following modules: Note: These organically maintained systems will
be included in the integration effort by a date to be determined pending funding of the prioritized
requirement. Estimated timeframe for system turnover to the Contractor is mid-2003 or before.

a. Readiness Assessment Module (RAM/D0S7D)

b. Aecrospace Vehicle (AV) and Selected Items of Equipment Mission Capability
(MICAP/DI63B)

1.2 Objectives. The objectives of this PWS are to provide Integrated O&M support for
WSMIS Web-Enabled/D087W, RCAS/DORTR. SAV/DOSTV, PPAS/DOR7P. SAM/DOSTC, |
PRS/D087Q, REALM/D087G/H, EXPRESS/DO87X, Shop Pro/D087S, and AMREP/AN30D,
including day-to-day system coverage, data analysis, requirements development based upon
prioritization of Air Force (AF) wide block releases, tracking/reporting resources, providing
development updates, and other work relating to current WSMIS modules.

1.3  Background and Purpose.

1.3.1 Weapon System Management Information System (WSMIS Web-Enabled/D087W). The
WSMIS Web-Enabled/D087W consists of On-Line Transaction Processing (OLTP) and On-Line
Analytical Processing (OLAP) applications that access a central Oracle database.

WSMIS/DOSTW users execute these applications from their Web browser. DO87W is continuing
to grow along the seamless logistics migration path based on prioritized requirements from the
logistics functionals. Currently there are two functional components in WSMIS Web-
Enabled/DOB7TW: Readiness Spares Package (RSF) and Computation and Assessment System
(RCASy—DB68TWARECAS/DOSTR) and Supportability Analysis and Visibility (SAV- |
DOZTVWESAN/DORTV: ).

1.3.1.1 Readiness Spares Package (RSP) and Computation and Assessment System (RCAS)}— |
BES-AWREAS/DOSTR). BESFW+RCAS/DOETR provides assessment support for the combat
readiness of a weapon system to launch the first combat sortie, including aircraft engines, and
recoverable spares required to conduct wartime missions. BOSTW/RCAS/DOSTR accomplishes |
assessments by comparing actual inventory, status, and utilization data with availability and
mission capability requirements. Readiness can be analyzed for each weapon system at the
mission/design/series, command, and base/unit level. BASTWIRCAS/DOSTR also focuses on [
historical, current, peacetime, and projected short-term availability. It identifies the readiness-
limiting items so they can be passed on for planming.

1.3.1.2 Supportability Analysis and Visibility (SAV}—DOSTWSANDORTV).
BOSTWIESAV/DO0OETY provides on-line analytical processing (OLAP) capabilities and extensive
assessment reporting. It supports composite formula‘indicator data sources through the
Supportability Report (SR). which allows individual users to create a composite factor equation
that can include any or all measurement factors, with an assigned weight to each factor.

Provision is also made for an Air Force default equation. BOSZWISAV/DOS7V provides support |
for working the Naticnal Stock Number (NSN) problem in the management of repair items,
identifying supportability problems, and supportability status monitoring and visibility. The
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flagging of supportability root causes is provided by measuring item supportability by designated
factors, and measuring reasons for poor support in terms of specified factors. A roll-up of root
causes is provided for management attention allowing for user specification of the range of items
10 be included, and user identification of how data should be aggregated. The Cognos suite of
web-enabled commercial off the shelf (COTS) products provide WSMIS Web-Enabled/D0S7TW
users OLAP capabilities to analyze data in the WSMIS Web-Enabled/D087W data mart.

1.3.1.3 Pipeline Performance Analysis Svstem (PPAS) - DOS7P. The WSMIS enhanced
environment includes an initiative to provide visibility into a single intesrated pipeline which
provides capability to track assets in the Base Repair. Retrograde. Depot-Level Repair ( organic
and contractor). Customer Wait Time (CWT). and Losistics Response Time (LRT) pipelines:
and provide information for analysis and metrics on the performance of pipeline and seoments
thereof, inventory. demand data, readiness base leveline (RBL) and the management of Air Force
reparable. consumable and equipment items. This capability will allow Air Force logisticians ta
identify and analvze problems in order to make decisions based on asseis. levels and elapsed
tmes within specific pipeline nodes. Commensurate with AF/IL goal. the IL SPO is working
toward a single integrated Pipeline Tracking capability, will establish a transactional data base
for on line real time data but will provide and wiilize historical data to and from the Enterprise
Data Warehouse (EDW). in support of daily operational and fonger-term decisions for managing
Air Force weapon svstems. Validated functional prioritized requirements identified in the
ATAC-AF. Logistics TRACKER (D087T). PTAMS, and RIPDAT system gap analvsis will be
incorporated into this single integrated PPAS capability. PPAS will provide asset and requisition
tracking and pipeline analysis capability to the Supply Chain Common Operatine Picture (SC-
COP) system curmrently in development by the Spares Campaipn.

1.3.2  Sustainability Assessment Module (SAM/D087C). SAM/DORTC provides unit level,
wing level and theater level projections of combat sustainability. It uses contingency kit, War
and Mobilization Plan and other Air Force program data to project the number of sorties that can
be flown, the number of available aircraft, and the problem parts that may impact combat
sustainability. The Dyna-METRIC Microcomputer Analysis System (DMAS) and Major
Command (MAJCOM) DMAS files are functional subsystems of SAM/DOB7C designed to
provide capabilities that complement the other WSMIS modules. DMAS employs Standard Base
Supply System (SBSS/D002A) and SAM/D087C data along with computational algorithms to
perform analysis of Theatres, MAJCOMs or other unit level applications.

1.3.3 Propulsion Requirements System (PRS/D087Q). PRS/D087(Q) provides a method to
compute whole engine stock levels for either distribution or acquisition and retention overhaul
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requirements. This is accomplished by receiving Program Authorization data, and War and

Peace Flying hour data from other data systems that have the data required for engine
computations. The Administrator Workstation uses ad hoe Structured Query Languase ( SQL) |
tools to import the PRS/DO87Q text files, join tables and provide subsets of data necessary for

the users. PRS/D087Q utilizes the Administrator Workstation to create the data files used by the
users to compute whole engine requirements, overhaul computations and refention requirements.

I.3.4  Requirements/Execution Availability Logistics Module (REALM/D087G/H).
REALM/DO87G/H Requirements Computation Support System Module provides on-line
interactive access and processing of data contained in Readiness Spares Packages (RSP) and
supports the classified computation of RSP requirements for developing and maintaining the
central RSP database, collecting RSP data and supporting on-line reviews. REALM PC uploads
and downloads data from REALM/DO87H for pre-view, review and post review of RSP data.
REALM/DO87G collects RSP data from the REALM/DO087H database and integrates and
executes war flying hour data using Aircraft Sustainability Module (ASM) for requirement
computations.

1.3.5 [EXecution and Prioritization of REpairs Support System (EXPRESS/DO087X).
EXPRESS/DO87X, an automated tool to support PACER LEAN and the Depot Repair
Enhancement Program (DREP), performs the following functions: Prioritization of Aircraft
Repairables (PARs). EXPRESS Prioritization Processor (EPP); and the Supportability Module.
EXPRESS/D087X provides a single integrated priority list of all repair requirements at an ALC,
determines the ability of existing resources to support repair actions, and provides the data and
the mechanism to move items into repair. The source of repair/supply uses a mathematical
model in PARS to prioritize repair and distribution of assets to the users from the source of the
consolidated serviceable inventory (CSI). PARs takes into account base flying activity, asset
position, and the corporately established aircraft availability goals. EPP sets priorities for the
repair of items that are not addressed in PARs and combines all priorities into a single integrated
list for each repair shop. Assets that do not have aircraft availability goals are prioritized using a
“deepest hole’ logic to try to fill the most critical need. EPP also provides the prioritized list to
the Distribution Module, which identifies prepositioning actions for serviceable parts as they
come out of repair. The Supportability Module takes the prioritized repair list from the EPP and
determines whether the required items can be repaired based on four evaluation criteria; carcass
availability; repair parts availability; repair funds availability; and repair resources availability.
Ttems that meet all of these criteria are entered onto the DO35K Express Table for transfer to the
Shop. Ttems that fail one or mote of these criteria are identified to Shop Pro/D087S, where
workload managers can resolve supportability constraints. EXPRESS/DO87X includes Lean
Logistics Version (LLVER). The purpose of LLVER is to update client svstems to the latest
version of a set of sofiware tools. It was developed to support the monthly updates of Agile
Logistics software including EXPRESS/DO087X and Shop Pro/D087S. Systems Administrators
at the Air Logistics Centers had the burden of installing and upgrading software on many
different systems. LLVER was developed to reduce this burden and in the near term the
Government hopes to move toward a commercial off the shelf (COTS) solution (e.g Tivoli).

1.3.6 Shop Processing (Shop Pro/D087S). The data in Shop Pro/D087S i1dentifies repair
requirements by National Stock Number (NSN) along with the depot shop that repairs the item,
repair performance data, average non-repair pipeline times and quantities, and information
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related to supportability of each item. Using this data, Shop Pro/D087S presents the data in such
a way that the Workload Broker may quickly identify problems and exceptions that need to he
considered before introducing items into repair. Shop Pro/D087S does not directly interact with
other software products. The Shop Pro/D087S database can be queried independently of Shop
Pro/D087S using Microsoft Access. The functional objectives of Shop Pro/DO87S are to present
a variety of status and decision-making information with a user friendly graphical user interface,
automate interfaces to workload requirements data provided by other legacy systems, and
automate interfaces to production management status data provided by legacy systems.

1.3.7  Aircraft and Missile Maintenance Production/Compression Report (AMREP/A030D).
AMREP/A030D provides useful and reliable Command and Control (C2) logistics applications
and the computer architecture platform for accessing these applications for AFMC Commanders
and personnel. Implementation and maintenance of the applications developed for AFMC users
allow AFMC to support AF war fighting commands in accomplishment of stated mission
objectives. AMREP/A030D has been technically refreshed with Intel/PowerBuilder (application
and Web application).

1.3.8 Readiness Assessment Module (RAM/D0S7D). RAM/DO87D is used to determine the
readiness of weapon systems and the materiel resources (including aircraft, engines, and other
commodity resources) required to conduct wartime missions. RAM/DO87D provides visibility of
Mission Capable (MICAP) and Awaiting Parts (AWP) data collected by MICAP/D165B to Air
Force Customers worldwide. These Customers include SMs, Action Officers (AOs), Ttem
Managers (IMs). Equipment Specialists (ESs), and MAJCOMSs. This system is maintained
organically at Tinker AFB. Note: This organically maintained system will be included in the
integration effort by a date to be determined pending funding of the prioritized requirement.
Estimated timeframe for system turnover to the Contractor is mid-2003 or before.

1.3.9 AV & Selected Items of Equipment (MICAP/D165B). This system provides automatic
data processing (ADP) capability to collect. maintain and disseminate world-wide Mission
Capable (MICAP) and Awaiting Parts (AWP) data. It is maintained organically at Tinker AFB.
Note: This organically maintained system will be included in the integration effort by a date to
be deternuned pending funding of the prioritized requirement. Estimated timeframe for system
turnover to the Contractor is mid-2003 or before.

1.3.10 TRACKER/MDOZTT provides comprehensive supply. transporiation, acquisition, and
mainienance information to support the various functions of the logistics support office, with
primary focus being pipeline performance analvsis and transportation billine validation.
TRACKER s data warchouse allows individual requisitions/shipments to be tracked via the
Worldwide Web, with emphasis on flight-line, base-level requirements. TRACKER provides
kev functional capabilities into the Consolidated Database/Web Enabled WSMIS environment.
TRACKER will suppori and provide financial finctionality to include tracking of all
Transportation Account Codes obligations and expenditures for First and Second Destination
Transportation as well as interface with the Financial and Air Clearance Transportation Svstem
(2 DOD system) for intransient visibility of Advanced Transportation Control and Management
Documents. manifests and receipts. The TRACKER/DO8TT platform is a SUN Solaris (Mid-
teir).
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1.3.11 Pipeline Performance Analysis Svstem (PPAS) - DO87P. The WSMIS enhanced
environment includes an initiative to provide visibility into a single inteerated pipeline which
provides capabilitv to track assets in the Base Repair. Retrograde. Depot-Level Repair {orzanic
and contractor): Customer Wait Time (CWT). and Logistics Response Time {LET} pipelines:
and provide information for analysis and metrics on the performance of pipeline and segments
thereof, inventory. demand data, readiness base leveling (RBL) and the manasement of Air Force
reparable, consumable and equipment items. This capability will allow Air Force logisticians to
identify and analvze problems in order to make decisions based on assets. levels and elapsed
times within specific pipeline nodes. Commensurate with AF/IL goal. the IL SPO is working
toward a single integrated Pipeline Tracking capability. will establish a transactional data base
for on line real time data but will provide and utilize historical data to and from the Enterprise
Data Warchouse (EDW). in support of dailv eperational and longer-term decisions for managing
Air Force weapon systems. Validated functional prioritized requirements identified in the
ATAC-AF. Logistics TRACKER (DO8TT). PTAMS. and RIPDAT system gap analysis will be
incorporated into this single integrated PPAS capabilitv. PPAS will provide asset and requisition
tracking and pipeline analysis capability to the Supplv Chain Common Operating Picture (SC-
COP) system currently in development by the Spares Campaign.

1.4 Operating Environment.

l.4.1 WSMIS Web-Enabled/D087W (PPAS/DORTP, RCAS/DOSTR and SAVDOE7V). The
WSMIS/DO87W Web-Enabled resides at the Defense Enterprise Computing Center —
Detachment Dayton (DECC-D Dayton) [formally known as Dayton Defense Mega Center
(DMC) Defense Information System Agency (DISA)], Area A, building 271, WPAFB in a web
or client/server environment. DECC-D Dayton provides system administration services that
encompass the hardware/system software platforms, database, system interface processing, and
communications. DECC-D Dayton also provides help desk support and coordination of reported
problems. The WSMIS/D087W Web-Enabled platform is a Hewlett Packard (HP) N-4000
running HP UNIX 11.0, Web/Application COMPAQ 7000 Servers runming Windows NT
Version 4.0 as the O/S and Oracle 8.0.5 as the Database Management System.

1.4.2 SAM/DO87C. SAM/DO087C processing runs daily, and SAM/D087C production runs
weekly, in on-line and batch modes in both classified (SECRET processing) and unclassified
environments located in the DECC-D Dayton at WPAFB. SAM/DOR7C has both classified and
unclassified components, which are mirror images of one another, with the exception that the
unclassified portion handles all system to system interfaces except for the Problem Parts Pass
that is sent to WSMIS/DOE87W and the classified portion stores additional data associated with
classified processing. The Problem Parts Pass is a disk file that is hand carried from the
SAM/DO&7C classified and put onto WSMIS/DOE7W, although this file is created on
SAM/DO8TC classified, it is not a classified file. Data inputs/outputs (I/Os) with other systems
are processed by the unclassified SAM/D087C component, but manual data inputs are posted to
both the unclassified and classified databases. The DECC-D Dayton, Area A, Building 271,
provides system administrative support and a user help desk function. The unclassified
SAM/DO8TC client/server (C/S) architecture consists of a Compag ProLiant 7000 server, running
Microsoft (MS) NT Server 4.0. The classified SAM/D087C C/S architecture consists of a
Compagq ProLiant 7000 server, running MS NT Server 4.0. The SAM/D087C application has
been developed using PowerBuilder, and the database was developed using SQL Server 6.5. A
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strategy is being developed to replace the unclassified component of SAM/D087C with the
Readinoss SparesPackage (RSP-Computation and-Assessment System (RCAS/DOSTR) Data
Processor (RDP)-BOS7W-REAS, and require all manual data inputs be made to the
WSMIS/DO87W integrated database and updates passed to the SAM/DOR7C database.

1.43 PRS/DO87Q. PRS/D087Q is located in Arza A, Building 266, Room A001, WPAFRB: a
limited access, classified terminal environment. The Administrator Workstation and the PC
operations have a security classification of SECRET. The PRS/D087Q engine computation is
performed annually in May. The PRS/D087Q architecture consists of a stand-alone
administrative workstation, Compagq Desk Pro 5133, running MS NT Server 4.0 and 11 stand-
alone client Intel Pentium platforms running Windows NT 4.0. Nine of the client platforms have
removable hard drives. The application is in Power Builder Enterprise and is at version 4.0a.
The database was developed using Sybase SQL anywhere data is manually input from several
classified and unclassified sources via FTP pulls, e-mail, or diskette. During the computation
cycles, data is transferred between the administrative and client platforms using floppy disks.
There are two back-up sites for this stand-alone system, one in Area B, WPAFB and one at
Tinker AFB.

1.44 REALM/DO87G/H. REALM consists of three unclassified components:
REALM/D087G, REALM/DO87H, and REALM PC. REALM/DO87H is located at the Ogden
DMC on an IBM 9672 R66 mainframe running the O/S 390 O/S, CICS 4.1.0, DATACOM 9.0,
IDEATL 2.2, COBOL for MVS, and Computer Associates (CA)/BMC Software (formally New
Dimension Software) suite of production utility software. REALM operates 24 hours per day, 7
days per week, 52 weeks per year and supports users worldwide. REALM/D0S7H runs from
approximately 0300 to 2100 daily (Eastern Standard Time). Batch jobs are run and system
maintenance is performed from 2100 until 0300 (Eastern Standard Time) the next morning.
Downtime Maintenance is generally scheduled for weekends and holidays. REALM has batch
and on-line functions. REALM/DO087H is in the MUT region of this platform (formally WP07
on the Dayton AMDAHL), which is shared by many other Air Force systems. REALM/D087G
and REALM PC are co-located on a Compag ProLiant 7000, running MS NT Server 4.0,
operated by the DECC-D Dayton located in Area A, Building 271 WPAFB. Each module has its
own respective database running under MS SQL Server 652000. These REALM modules have ]
a fat client running a PowerBuilder application on Intel Pentium PCs with MS Windows 95 as
the primary O/S.

1.45 EXPRESS/DO8TX. The existing EXPRESS/D087X environment consists of multiple
hardware / software combinations, as shown below. EXPRESS/D087X is actually a composite
of many systems operating in many environmenis.

System Operating

MName Platform Svstem DBMS Location

EXPRESS IBM PC Windows Watcom SOQL | All MATJCOM
MAJCOM 3.1+ 41.0A Headquarters

Scenario

Subsystem

(EMBSS)

EXPRESS Intel NT | Windows MS SQL | Hill AFR. UT; Robins
Server Comntrol Server NT Server AFB, GA; Tinker AFB.
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EXPRESS Intel NT | Windows MS SQL | WEPATB
Database Server | Server NT Server
EXPRESS Data | IBMPC Windows None Hill AFB, UT; Robins
ToolKit 31+ AFB, (3A; Tinker AFE,
818
EXPRESS Intel NT | Windows MS SQL | WPAFB, OH: Hill AFB,
Customer Server NT Server UT; Robins AFB, GA;
Visihility (WWW) Tinker AFB, DK
CMS Intel NT | Windows MS S0QL | WPAFB, OH
Server WNT SETVEr
LLVER PC and | Windows MSSQL 6.5 WEAFE, OH: Hill AFB,
Compag 05+ UT; Robins AFB., GA:
Proliant Tinker AFB. OK
Server
1.4.6 Shop Pro/D087S. Shop Pro/D087S resides at Hill AFB UT, Robins AFB GA,

McClellan AFB CA, Kelly AFB TX, and Tinker AFB OK., in a weh or client/server environment.
System administration services are provided by a combination of Govemment and Contractor
personnel that encompass the hardware/system software platforms, database, system interface
processing, communications help desk support and coordination of reported problems. The Shop
Pro/DO087S platform is an IBM PC with Windows 3.1+ as the /S and MS Access as the
Database Management System.

147 AMREP/AD0D. AMREP/AQ30D resides at DECC-D Dayton WPAFB OH in a web or
client/server environment. DECC-D Dayton provides system administration services that
encompass the hardware/system software platforms, database, system interface processing, and
communications. DECC-D Dayton also provides help desk support and coordination of reported
problems. The AMREP/A030D platform is a Hewlett Packard (HP) N-4000 running HP UNIX
11.0, Web/Application COMPAQ 7000 Servers running Windows NT Version 4.0 as the O/S
and Oracle 8.0.5 as the Database Management Svstem.

148 TRACKER/DORTT provides comprehensive supply. transportation. acquisition. and
maintenance information to support the various functions of the logistics support office, with
primary focus being pipeline performance analysis and transportation billing validation.
TRACKER's data warehouse allows individual requisitions/shipments to be tracked via the
Worldwide Web, with emphasis on flight-line, base-level requirements. TRACKER provides key
functional capabilities in the Consolidated Database/Web Enabled WSMIS environment.
TRACKER will support and provide financial functionalitv to include tracking of all
Transportation Account Codes obligations and expenditures for First and Second Destination
Transportation. as well as interface with the Financial and Air Cléarance Transportation System (a
DOD system) for intransient visibility of Advanced Transportation Control and Manacement
Documents, manifests and receipts.  The TRACKER/DOZ7T platform is a SUN Solaris (Mid-teir).

2.0  APPLICABLE DOCUMENTS

The following publications shall apply under this PWS. Additional specifications and standards,

industry documents, and other guidance may be specified.
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[EEE/EIA 12207 Information Technology - Software Life Cycle Processes
MIL-STD 973 Configuration Management

DoDD 5200.1-R Information Security Program

DoDD 5200.2-R Personnel Security Program

DoDD 8320.1 DoD Data Administration

AF1 31-401 Managing the Information Security Program

AFI133-110 Data Administration Program

Air Force System Security Instructions (AFSSIs) (Ref Paragraph 3.7.3)

Alr Force Systems Security Memorandums (AFSSMs) (Ref Paragraph 3.7.3)
Corporate Data Repository System (CDRS) User Manual

Global Combat Support System — Air Force (GCSS-AF) Developer’s Guides
Defense Information Infrastructure Commeon-Operating Environment (DI-COE)
Integration and Runtime Specification (I&RTS)

m. MIL-HDBK-881, dated 2 January 1998

it r R e Ao Op

3.0 REQUIREMENTS

The following requirements represent the types of duties that shall be required of the Contractor
in performance of this PWS.

3.1 Program Management.

3.1.1 Program Management Plan. The Contractor shall develop, maintain and deliver a
Program Management Plan (PMP) which details integration and development methodology for
accomplishing Contractor tasks; their organization; assignment of functions, duties, and
responsibilities; and management procedures, policies and reporting requirements. Technical
Report — Program Management Plan (CDRL A0D1).

3.1.2  Cost Reporting. Cost/Schedule Status Report (C/SSR). The Contractor shall deliver a
written summary of the management procedures it will establish, maintain, and use in the
performance of this contract that provides for:

Integration of work-scope, schedule, and cost at all levels of management;
Planning and control of work, schedule, and cost;

Measurement of schedule, cost, and work performance (value for completed tasks);
Generation of timely, reliable, and auditable schedule, cost. and work performance
information.

oo

A Performance Measurement Baseline (PMB) shall be established against which cost, schedule.

and work performance will be measured. Tt is a time-phased budget plan that shall be developed
with the initial delivery of the C/SSR and listed on the Data Accession List (DAL) CDRL AQ07.
The PMB 15 established through a three-step process:

a. Define all the work to be accomplished using the PWS and the Contract Work
Breakdown Structure (CWBS) and WBS dictionary
: Schedule the work in time-phased units
&, Allocate budget to each of the time-phased tasks.
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The schedule shall be constructed for the timely achievement of milestones designated by the
Government, reflect a logical and executable sequence of effort, and shall be maintained via a
disciplined baseline. The Contractor shall ensure that time-phased work plans correspond to the
baseline schedule and the PMB. The budget shall reflect the resources required to complete all
authorized work within the time constraints identified in the schedule and shall reconcile with the
Total Allocated Budget (TAB). To facilitate performance comparisons, costs shall be collected
commensurate with how budgets are established and shall be summarizable from the lowest to
highest levels of the WBS without dual allocation. To ensure performance measurement remains
realistic, the Contractor shall establish constraints to preclude subjective and/or retroactive
adjustments of data. Earned Value shall be followed as demonstrated in the approved
Contractor-provided Eamed Value Management System (EVMS) Plan. The earned value
performance plan (i.e., PMB) shall be considered baselined with the Government’s acceptance of
the second eamned value deliverable; baselines shall not be changed without prior Government
authorization. Cost/Schedule Status Repori (C/SSR) (CDRL A002).

3.1.3  Contract Work Breakdown Structure (CWBS). In accordance with MIL-HDBK-881,
dated 2 January 1998, the Contractor shall expand the Government-provided MSG Summary
WBS to its lowest natural component level. At a minimum, the Contractor shall provide the
CWBS to the level of O&M, Block Release, E4RDCommunications and Information Systems
Requirement Document/Discrepancy Report (CSRD/DR). The CWBS shall represent how the
Contractor plans to accomplish the contract work-scope consistent with internal organizations
and processes and shall serve as a framework for contract planning. scheduling, budgeting, and
reporting of cost and schedule status to the Government. Major elements of subcontract work
shall be identified in the CWBS. The Contractor may propose changes to the MSG Summary
WBS to enhance its effectiveness in satisfying program objectives. The Contractor shall also
prepare and deliver a CWBS Dictionary describing each element and element exit criteria
comprising the extended CWBS. Contract Work Breakdown Structure (CWBS) (CDRL A003).

3.1.4 Work Schedules: The Contractor shall develop and maintain an Integrated Master
Schedule (IMS) for all work identified in the PWS. The MSG Summary Work Breakdown
Structure (WBS) and Contract Work Breakdown Structure (CWBS) shall serve as the framework
for defining and planning the scheduled work segments and CWBS exit eriteria shall be logically
traceable to the IMS. The schedule shall be constructed as a logic-network employing Critical
Path Methodology (CPM) and shall identify all proposed activities, constraints, milestones,
CDRL deliverables, and resource requirements for the entire period of performance. The IMS
shall extend to a sufficient level of detail to mitigate risk and measure performance, and shall
ensure vertical and horizontal traceability is maintained at all times. Schedules shall be baselined
with the Government's acceptance of the second IMS deliverable; baselines shall not be changed
without prior Government authorization. Integrated Master Schedule (IMS) (CDRL A004).

3.1.5 Project Performance Metrics. The Contractor shall implement a performance metrics
collection, analysis, and reporting process. Specific metrics to be collected, analyzed, and
reported shall be identified by the Government COTR/Project Manager and provided to the
contractor via a contracts letter; however, all required metrics will fall into the following
categones:

FARTT0-00-A-0071-PODDLT
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Requirements stability;
Development status;
Software performance;
Product guality;

Data standardization;
Interface development status;
Earned Value performance.

e an o

The Contractor shall review the performance metrics defined by MSG, and shall provide the
rationale for any recommended changes. For each metric identified by the MSG, the Contractor
shall develop a metric performance baseline against which actual performance shall be
compared. All metric performance baselines shall be subject to MSG approval, and, once
approved, shall not be changed without prior MSG approval. The Contractor shall present the
status of performance metrics at the monthly Contractor In-process Project Review (IPR).
Technical Report, Study/Services - Metrics Report (CDRL A005).

3.1.6  Initial Kick-off Meeting. The Contractor shall initiate work on this Delivery Order by
meeting with HQ MSG/SLW personnel to ensure that a common understanding of requirements, |
expectations, documentation and ultimate end products exists between all parties. The

Contractor shall then prepare and deliver a Report. Record of Meeting/Minutes (CDRL A006).

3.2 Beviews.

3.2.1 Status Reviews. The Contractor shall participate in status reviews as required by the
PMO.

3.2.2 In-process Project Reviews (IPRs). The Contractor shall provide project status in
Contractor IPRs, which will generally be held on a monthly basis at the direction of the COTR
throughout the authorized performance period. The IPR will be chaired by the Government
Program Manager or aliernate. At each IPR, the Contractor shall, at a minimum, address the
following topics:

a. Master Program Schedule to identify status of all scheduled tasks, critical path,
explanation of deviations from the baseline schedule and changes in the critical path,
and forecasted schedule impacts;

b. Eamed Value (EV) metrics with explanation of performance status, variances,

corrective action plans, estimated cost to complete remaining work, and estimated

cost at completion of all authorized work;

Project technical metrics, analysis of trends, and corrective action plans;

Planned accomplishments for the next reporting period;

Resource levels and explanation of resource changes;

Issues requiring resolution;

Status of all assigned action items;

Current project risks and risk mitigation plans and activities;

Problem Reports (PRs), Discrepancy Reperts{DRs), Commeand-Control

Communieationsand Computers Documents(C4RDs)CSRDs, Ensineerine Chanse

Propesais {ECPsy, testing activities, and planned activities.

FUEtge MO Ao
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In addition, the Contractor shall:

a. Arrange for the attendance of appropriate Contractor or subContractor personnel to

address project issues;
b. Record minutes as dictated, including but not limited to action items and responsible
parties; and
¢. Prepare and deliver a Report, Record of Meeting/Minutes (CDRL A006) within 3
days of the conclusion of the meeting.

FAS770-00-A-0071
Attachment 1

3.2.3  Technical Reviews. The Contractor shall support HQ MSG/SLW, as required, at

technical reviews (e.g., Technical Interchange Meetings [¢TIMs]3 and Design Work Group
Meetings). The Government Program Manager or alternate designated by the Program Manager
will chair all reviews. The Contractor shall document the results of the meetings and track action

items to completion in the Report, Record of Meeting/Minutes (CDRL A006), as required by HQ
MSG/SLW.

3.2.4 Briefings. The Contractor shall prepare and present technical and status briefings with

supporting aids, as required.

3.3  Documentation Support. The Contractor shall update the Software Life-Cycle (SWLC)
documentation as required—Streamlining the documentation-th-respeet-to-the Misration Plan
CAtisehmentsenconrased,
CDRL | Docementation AMREF | SAM/ | REALM/ | PRS/ | Shop |EXPRESS/| WSMIS/ | WSMIS/ | WSMIS/ | WSMIS/
g /ADIOD | DOSTC | DOSTG/H | DOSTD | Pro/ DO8TX DOSTR | DOSTY | DOSTT | DOSTP
DOXTS
CDRL | Technical Report — One Delivery Containing All
ADO1 | Study/Services—
Program
Management Plan |
CDRL | Cost/Schedule Cne Delivery Containing All
A2 | Status Report
(C/SSR)
CDRL | Contractor Work Omne Delivery Containing All
A3 Breakdown
Structure (CWBS)
CDRL | Integrated Master One Delivery Containing All
ADOL | Schedule (IMS)
CDRL |Technical Repori — One Delivery Containing All
ADOS | Study/Services —
Metrics Report
CDRL |Report, Record of X X X X X X X X X M
AlGS | MeetingMinutes
CDRL | Dara’ Accession Ume Delivery Containing Adl
ADOT | List (DAL)
CDRL |Technical Reporti—| X | X X X X X = X X 3
ADDE | Studw/Services
CDRL |Engineering X X X X X X X X X |
Al09 | Change Proposal
(ECF)

FA8770-00-A-0071-P00017
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CDRL |Advance Change X X X X X X X x X b
ADID | Study Notice = i =

[ACSEN)
CDRL |Operational N/A N/A N/A N/A Cne Delivery N/A X N/A N
AQLL | Coneept Containing Both

Description (OCD)
CDRL |Functional NIA X X X MNiA NiA NIA NIA WA NA
A012 | Description (FD) '
CDRL |Technical Report- | N/A N/A N/A NA | N NA X WA NIA Nh
ALY | StudyiServices -

Data Depot

Fequirements

Document (DDRDY
CDRL |System/Subsystem | N/A N/A MiA N/A Cne Drelivery XNA X NiA N
ADl4 | Specification (S85) Containing Both

(DI-IPSC-81431)
CDRL | System/Subsystem NA X X x N/A NfA WA N/A NIA NiA
ADIS | Specification (85)

(DI-IPSC-80690)
CDRL |System/Subsystem | N/A MLA NiA X One Delivery N/A X N N
A016 | Design Description Containing Both

(55D0)
CDRL |Database Design X NIA N/A N/A One Delivery X X NIA B |
ADIT | Description Containing Both

(DBDD)
CDRL |Software User NiA N/A NiA NIA p b Y NIA NA N
AOIE | Manwoal (SUM)
CDRI. |User’s Manual NiA NiA NiA NFA WA NAA NiA NiA M NA
AOLY | (UM)— Deleted ol

applicablc to Pars

Pra)
CDRL | Techincal Repori- | X MNIA NIA NI NiA NiA X X X b
AD20 FStudy/Services -

User's Guide
CDRL |End User Manual NI/A X X X N/A N/A NIA N/A NIA N
AD2]
CDRL | System WA NIA NiA NiA NiA N/A DA N/A NA o 13
AD22 | Administration

Manual (SAM) -

Deleted (Used to

be applicable o

Parts Pro}
CDRL |Software N/A MAA NIA NfA N/A R N/A MA MiA Nia
AD23 | Maintenanice ElLAMERN/

Munual (MM - A

be applicable to

Barls ProjSstease

Aainteranos

Manual (S0
CDREL | Maintenance NiA X X WA NiA NfA MFA N/A NiA Nih
AD24 | Manual {MM)
CDRL |Computer NIA N/A N/A NeA | WA | X(EMS) NA NJA NIA M
AD25 | Operation Manual

(COM) (D1-1PSC-

31446)
CDRL | Computer N/A N/A X X N/A N/A N/A X X Nh
A026 | Operation Manual

(COM) (DI-IPSC-

FASTT0-00-A-0071-POCGOLT
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80695)
CDRL |Software Version X X X X X X X X X b |
AD2T | Description (SVD)
CDRL |Computer Software | X X X X X X X X X |
A02E | Product End Items °F N
| CDRL |Interface Control X X X X X X X X X b |
A029 | Document [ =
CDRL | Techmical Report- | 228% X AN X iy | DO X X X A
A030 | Study/Services —

Trusted Facility

Mannal
CDRL |Software Test Plan % i i x X X X X % ¥
AD3L [(STF)
CDRL |Software Test XNA | A | xawia | oA Txna | xNa XN/A WA NiA N
AD32 | Report (STR)— il

This CORL was

insiruclions to

include STR info

in the SVD (CDRL

AQ2TY
CDRL |Technical Reporr- | XMet X Nhia x A Nt X X X X
A3 | Study/Services —

Security Features

User Guide
CDRL |Software Test X X X X X X X X e ]
AlR4 | Description (STD)

3.3.1 Data Accession List (DAL). The Contractor shall maintain and furnish to the Govermment a
cumulative, complete list of all internal data generated and/or acquired. i. e.. COTS, as aresult of |
the contract. Internal data is defined as data pertaining to this contract that is not listed on the
CDRLs. The DAL shall be prepared and delivered in accordance with CDRL A0D07. The
Contractor shall provide the Government access to any and all documents identified in the DAL at
no additional cost to the Government.

3.3.2 Technical Reports. In addition to the specific Technical Reports listed above, additional
reports may be deemed necessary to perform logistics studies and analyses as required by the
Government. Possible subjects for study and analysis include but are not limited to proposed
changes in system hardware and software and effects of changes in logistics processes on current
applications. Technical Report — Study/Services (CDRL A008).

3.3.3 Documentation in the Web Environment. Currently the EXPRESS/D0O87X and Shop
Pro/DO87S documentation is contained on the EXPRESS/D087X Web Page and shall be updated
and posted on the Development Web Server. A coniracts letter shall be delivered to the
Government containing document title, version number, date of posting, CDRL number, Uniform
Resource Locator (URL) and any other relevant information to the delivery of the documentation.
After the updates or revisions have been delivered and reviewed by the Government, approval will
then be provided through the PCO. After approval of the documentation is provided, the
documentation shall be moved from the development web server to the production server.
(+Operational Concept Description ({OCD]3 CDRL A011, System/Subsystem Specification {[SSSH

FAZTT0-00-A-0071-P00017
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CDRL A014, System/Subsystem Design Description ({{SSDDJ} CDRL A016, Database Design
Description {{DBDD}; CDRL A017, and Software User Manual t{SUM}; CDRL A018}. Aseach
system becomes web enabled, we strongly encourage the Contractor to recommend how to
accomplish web-enabling of the system documentation, as well.

3.4 General. The Contractor shall perform software maintenance, which is defined as that
activity required to update, modify, and correct the operational svstem. The Government will
submit to the Contractor as a Discrepancy Report (DR) any requirements for software corrections
and will submit to the Contractor as a CSRD anv reguirement changes. The Government may
submit DRs and CSRDs to the Contractar at anv time. so there is no set or planned workload {other
than Operation and Maintenance activities).

When the Contractor delivers to the Government an Advance Change Studv Notice (ACSN. CDRL
A010) or Engineering Change Proposal (ECP). the Contractor shall address in the ACSN or ECP
any required modifications to the SWLC documentation listed in Section 3.3.

Changes driven bv DRs, CSRDs, ECPs and are explained as follows:

3.4.1 When authorized by the Contracting Officer. DRs shall be resolved bv the Contractor under
day-to-day maintenance activities. Prior Contracting Officer authorization is not required for the
performance of emergency DRs. DRs will be classified as “emergency DR<™ by the Program
Manager.

3.4.2 When authorized by the Contracting Officer and as prioritized by the Government. CSRDS

shall be performed by the Contractor. Contracting Officer authorization. when eranted, follows the
receipt and favorable review of an Advance Change/Study Notice (ACSN. CDRL A010) submitted
to the Government by the Contractor, ACSNs are defined in paragraph 3.9.

3.43 When authorized by the Contracting Officer. ECPs (CDRL A009) are to he performed by
the Contractor when requirements are well defined and additional funds are made available. ECPs
are further defined in parasraph 3.8.

4 =
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3.4.4 Upon a version release due to updates, modifications and corrections of the operational
system, a Software Version Description (SVD) (CDRL A027) shall accompany the Computer
Software Product End Ttems (CDRL A028) and Source Code. Software Test Report (STR)
information shall be included in the SVD to reflect the passing or failure of that specific software
release. In addition. the SVD shall be required to accompany the Computer Software Product End
Items (CSPEI) upon completion of the contract.

3.5  Technical Support. The Contractor shall monitor the O&M of each system in its normal,
required production mode as described in the SWLC documentation. This task includes job
initiation, production control, and initial output product review (quality assurance). The Contractor
shall perform specific O&M functions described below for each DSD:

3.5.1 WSMIS Web-Enabled/DO87W — PPAS/DO87P. RCAS/DOSTR and SAV/DORTY Specifics |

3.3.1.1 Server Support. Assistance in server support in conjunction with Defense Enterprise
Computing Center-Detachment (DECC-D) Dayton at WPAFB to accomplish WSMIS Web-
Enabled/DO87W software and database maintenance. In particular, the Contractor shall
accomplish:

Troubleshooting

Software support

On-call support

System back up, recovery, restart
Software deficiency correction

© oo o

The maintenance provider shall be knowledgeable in server application software, system
software, and operating environment of the WSMIS Web-Enabled/DOS7W. The provider shall
work closely with DECC-D Dayton.

3.5.1.2 PC Support. The Contractor shall provide support for WSMIS Web-Enabled/DO87W.
Elements of this requirement include:

a.  Troubleshooting

b. Software support

c. On-call support

d. Software deficiency correction

The maintenance provider shall be knowledgeable in PC application software, system software,
and operating environment WSMIS Web-Enabled DO87W client systems. The provider shall

work closely with Air Logistic Centers PC support organizations (e.g.. Base Network Control
Centers), and HQ AFMC sofiware distribution staff (HQ MSG/SLW). |

3.5.1.3 The Contractor shall develop and maintain WSMIS InfoPump seripts, Oracle stored
Procedures, Oracle Developer 2000 Forms, Oracle Reports, extensible Markup Language (XML)

FAET70-00-A-0071-P0O0017
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formatted Business Object Documents (BODs). Enterprise Java Beans (EJBs), COGNOS
PowerPlay Power Cubes. COGNOS Impromptu reports and queries, and COGNOS Impromptu
catalogs.

3.3.1.4 The Contractor shall integrate other commercial-off-the-shelf (COTS) products required by
DOSTW.

3.5.1.5 The Contractor shall monitor the operation and maintenance of DOS7W (Web Enabled) in
normal, required production mode.

3.3.1.6 The Contractor shall participate as a member of the weekly Data IPT meeting. The
Contractor shall prepare Data Model Change Packages (DMCPs) that document their proposed
changes to the DO87W ERwin data model/Oracle database. The Contractor shall present and submit
their DMCPs to the weekly Data IPT for approval. The Government will provide the guidelines for
the required format of the DMCP.

3.5.1.7 World Wide Web (WWW) Support. The Contractor shall develop and maintain the
WSMIS Web Enabled/DO87W Web pages to include:

a. Web Pages shall comply to DI/COE Standards

b. Administer web libraries for common data files, software applications, database
queries, and other resources applicable to the WSMIS Web Enabled/D08S7W Web

pages.
c. Provide assistance to web users and DECC-D Dayton on technical subjects.
3.5.2 SAM/DO87C Specifics

3.5.2.1 Server Support. Server support is required at WPAFB to SAM/D087C server software
maintenance. Elements of the requirement include:

Troubleshooting

Software support

On-call support

System back-up, recovery, restart
Software deficiency correction

ol Sl s

The maintenance provider shall be knowledgeable in server and database application software,
system software, and operating environment of SAM/D087C server based svstems. The provider
shall work closely with the WSMIS PMO and DECC-D Dayton. DECC-D Dayton has primary
system administration responsibility for the SAM/D087C server hardware, system software,
database administration and primary help-desk functions.

3.5.2.2 PC Support. The Contractor shall provide support SAM/D087C PC-based systems. This
includes the Dyna-METRIC Microcomputer Analysis System (DMAS). Elements of this
requirement include:

FA8770-00-A-0071-P0O0017
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Troubleshooting

Software support

On-call support

Software deficiency correction

=

The maintenance provider shall be knowledgeable in PC application software, system software,
and operating environment of SAM/D087C client systems. The provider shall also work closely
with Air Logistic Centers PC support organizations (e.g., Base Network Control Centers).

3.5.2.3 World Wide Web (WWW) Support. Specific requirements include:
a. Web Pages shall comply to DIVCOE Standards

b. Administer web libraries for common data files, software applications, database
queries, and other resources applicable to the SAM/D087C Web pages.

c. Provide assistance to web users and DECC-D Dayton on technical subjects,

d. Ensure that all software loaded on a GCCS terminal is tested in accordance with Air
Force System Security Instruction (AFSSI) 5024 C&A processes, Chapter 7.

3.5.3 PRS/D0BTQ Specifics

3.5.3.1 Server Support. Server support is required at WPAFB to PRS/D087Q server software
maintenance. This inciudes the PRS/D087Q) database on the administrator workstation. Elements
of the requirement include:

Troublesheooting

Software support

On-call support

System back-up, recovery, restart
Software deficiency correction

¢ o oo

The maintenance provider shall be knowledgeable in server and database application software,
system soflware, and operating environment of PRS/D087Q server based systems. The provider
shall work closely with the WSMIS PMO. The WSMIS PMO and the Contractor have primary
system administration responsibility for the PRS/D087Q server hardware, system software,
database administration and primary help-desk functions.

3.5.3.2 PC Support. The Contractor shall provide support of PRS/D087Q application software
on the client-based system. This includes the PRS/D087Q) database on the Administrator
Workstation. Elements of this requirement include:

a. Troubleshooting
b. Software support
¢. On-call support

FAZ770-00-A-0071-PO0017
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d. Software deficiency correction

The maintenance provider shall be knowledgeable in PC application software, system software,
and operating environment of PRS/D087Q client systems.

3.5.4 REALM/DO087G Specifics

3.5.4.1 Server Support. Server support is required at HQ AFMC to REAL M/D0R7G server
software maintenance. Elements of the requirement include:

Troubleshooting

Software support

On-call support

System back-up, recovery, restart
Software deficiency correction

oo e

The maintenance provider shall be knowledgeable in server application and database sofiware,
system software, and operating environment of REALM/D087G server based systems. The
provider shall work closely with DECC-D Davton.

355 REALM/DOS7H Specifics

3.5.5.1 Mainframe Support. The Contractor shall provide on-site support at HQ AFMC to
accomplish REALM/DO87H mainframe troubleshooting and software support. In particular, the
Contractor shall accomplish:

Troubleshooting

Software support

On-call support

System back-up, recovery, restart
Software deficiency correction

oo

The maintenance provider shall be knowledgeable in the mainframe application software, system
software, and operating environment of REALM/DO87H. The provider shall work closely with
Ogden DMC.

3.3.5.2 Server Support. Server support is required at HQ AFMC to REALM PC. Elements of
the requirement include:

Troubleshooting

software support

On-call support

System back-up, recovery, restart
Software deficiency correction

0oR g o
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The maintenance provider shall be knowledgeable in server application and database software,
system soflware, and operating environment of REALM PC server based systems. The provider
shall work closely with DECC-D Dayton.

3.5.5.3 PC Support, The Contractor shall provide support of REALM PC based systems. This
includes the REALM PC Client application and database. Elements of this requirement include:

Troubleshooting

Software support

On-call support

Software deficiency correction

pp o

The maintenance provider shall be knowledgeable in PC application software, system software,
and operating environment of REALM PC Client systems.

3.5.6 EXPRESS/D087X Specifics

3.3.6.1 Server Support. Server support is required at HQ AFMC to accomplish the Command
Module System (CMS) server software maintenance. The CMS Software on the EXPRESS server
supports data extraction and distribution on a daily basis to EXPRESS/D087X. This also includes
the EXPRESS Database Servers, and EXPRESS Customer Visibility. Assistance in server support
1s required at WPAFB and the Air Logistics Centers (ALCs) to accomplish LLVER software
maintenance. In particular, the Contractor shall accomplish:

Troubleshooting

Software support

On-call support

System back up, recovery, restart
Software deficiency correction

o RLo ot

The maintenance provider shall be knowledgeable in server application software, system
software, and operating environment of the EXPRESS/D087X, LLVER and CMS. The provider
shall work closely with DECC-D Dayton.

3.5.6.2 PC Support. The Contractor shall provide support for the EXPRESS/D087X PC based
systems. This includes the EXPRESS Data ToolKit, LLVER and the EXPRESS MAIJCOM
Scenario Subsystem (EMSS). Elements of this requirement include:

Troubleshooting

Software support

Omn-call support

Software deficiency correction

o oo

The maintenance provider shall be knowledgeable in PC application software, system software,
and operating environment EXPRESS/D087X and LLVER client systems. The provider shall
work closely with Air Logistic Centers PC support organizations (e.g., Base Network Control
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Centers), HQ MSG Process Support Lab personnel, and HQ MSG software distribution staff
(HQ MSG/SSSLW).

3.5.6.3 World Wide Web (WWW) Support. Specific requirements include:

a. Assist in development of web page style guides and templates. Provide style guide
and template libraries for various web page developers.

b. Administer web libraries for commeon data files, software applications, database
queries, and other resources applicable to the WWW,

¢. Ensure that generally accepted software standards are applied to web pages and
applications.

d. Provide assistance to web users and web page developers on technical subjects.

3.5.6.4 LLVER Maintenance Changes. At the direction of the Contracting Officer, the
Contractor shall provide support for maintenance of the Government furnished LLVER sofiware
distribution utility used in the Process Support Lab (PSL) for software version releases. The
Contractor shall perform required operations to prepare software releases for distribution to the
Agile Logistics environment at the ALCs, and monitor the execution of the release process to
ensure successful completion. The Contractor shall assist the primary PSL technical lead in
performing tasks to enhance the security, performance, and sustainability of the PSL technical
nfrastructure. The Contractor shall serve as the backup in the absence of the PSL technical lead
for technical assistance to the PSL customers in routine operations. The Contractor shall also
perform any other tasks as directed by the PSL lead or PSL technical manager to achieve
maximum availability and performance of the PSL processing operating environment. LLVER
was developed to reduce this burden and in the near term the Government hopes to move toward
a commercial off the shelf (COTS) solution (e.g Tivoli).

3.5.7 Shop Pro/DO8TS Specifics

3.5.7.1 PC Support. The Contractor shall provide support for Shop Pro/D087S. Elements of this
requirement include:

Troubleshooting

Software support

Omn-call support

Software deficiency correction

PR o o

The mainténance provider shall be knowledgeable in PC application software, system software,
and operating environment for Shop Pro/D087S client systems. The provider shall work closely
with Air Logistic Centers PC support organizations (¢.g., Base Network Control Centers), HQ
MSG Process Support Lab personnel, and HQ MSG software distribution staff (HQ
MSG/SWSLW).

3.5.8 AMREP/A030D Specifics.
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3.5.8.1 Server Support. Assistance in server support is required at WPAFB to accomplish the
AMREP/A030D software maintenance. In particular, the Contractor shall accomplish:

oan g

Troubleshooting

Software support

On-call support

System back up, recovery, restart
Software deficiency correction

The maintenance provider shall be knowledgeable in server application software, system
software, and operating environment of the AMREP/A030D. The provider shall work closely
with DECC-D Dayton.

3.5.8.2 PC Support. The Contractor shall provide support for the AMREP/A030D. Elements of
this requirement include:

ao o

Troubleshooting

Software support

On-call support

Software deficiency correction

The maintenance provider shall be knowledgeable in PC application software, system software,
and operating environment AMREP/A030D client systems.

3.5.8.3 World Wide Web (WWW) Support. Specific requirements include:

a. Assist in development of web page style guides and templates. Provide style guide and

template libraries for various web page developers.
Admimister web libraries for common data files, software applications, database queries,

Ensure that generally accepted software standards are applied to web pages and

Provide assistance to web users and web page developers on technical subjects.

b.
and other resources applicable to the WWW.
c.
applications.
d.
3.5.9 TRACKER/DOSTT Specifics

Server Support. Assistance in server support is required ait WPAFB to accomplish the

TRACKER/MDOSTT software maintenance. In particular. the Contracior shall accomplish:

Troubleshooting

Sofbware support

Ori-call support

Svstem back up. recovery, restar]

Ol [

Software deficiency correction
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The maintenance provider shall be knowledgeable in server application software, svstem
software. and operating environment of the TRACKER/DOR7T. The provider shall work closely
with DECC-D Davion and HQ MSG/SEW operators.

3.5.10 Dirty Data Analysis Support. The Contractor shall assist in implementing and refining the
systems in production at WPAFB and across the ATCs, if applicable. The Contractor shall review
and validate systemic and manual data feeds with interfacing systems and select, collect, scrub,
and correct data for selected projects or weapon svstems. The Contractor shall respond to queries
regarding data accuracy and anomalies,
3.5.11 Data Analysis Requirements. The Contractor shall perform the following functions:

a. Monitor, analyze and document data discrepancies (CDRL A00R), as required.

b. Perform proactive data analysis.

¢. Recommend corrective actions as an outgrowth of analysis.

d. Participate in work groups.

3.5.12+ Daily Support Tasks. The Contractor shall perform the daily support tasks required
which will include, but are not limited to, the following:

a. Analyze selected data feeds to determine if there is a better data source than is
currently being used.

b. Evaluate sysiemic data accuracy, determine impacts and recommend corrections,
work-arounds and data model changes.

c. Perform analyses on automating or improving file maintenance capabilities.
d. Perform short-term analyses based on queries/problems identified in the field.
€. Assistin architectural evaluation for improving data exchanges.

f. Prepare training packages and provide hands-on assistance to ALC or MAJCOM
personnel after version releases, as required by the Government.

g. Notify HQ MSG/SLW point of contact within four (4) hours of receipt of data if a
computation cannot be processed due to data errors.

h. The Contractor shall provide technical support for and staffing of a Help Desk as
appropriate for each system according to matrix below. This may include the generation of
problem reports and presentation of related material at periodic program reviews.
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Systems Level 1 Level 2/3 Level 2/3 After
. Business Hours
|AMREP/A030D  |DISA DECC-D Help Desk-  |O&M Contractor DISA DECC-D Help Desk -
WPAFE. OH WPAFB, OH
O&M Contracior
SAM/DORTC DISA DECC-D Help Desk-  |0O&M Contractor O&M Contractor
WPAFB, OH
REALM/D0387G |DISA DECC-D Help Desk-  |0&M Contractor O&M Contractor
WPAFE, OH
REALM/D0OSTH |DISA DMC Help Desk - 00- |0&M Contractor O&M Contractor
ALC, UT
PPAS DISA DECC-D Help Desk (&M Contractor DISA DECC-D Help Desk —
DORTP IWPAFB. OH WPAFE. OH
0&M Contractor
PRS/DBTO &M Contractor 0&M Contractor 0&M Contracior
RCAS DISA DECC-D Help Desk Q&M Coniractor DISA DECC-D Help Desk —
DOSTR WPAFB, OH WPAFE. OH
O&M Contractor
Shop Pro/ DOB7E  |ALCS 0&M Contractor DISA DECC-D Help Desk -
OC-ALC, OK WPAFB, OH
O0-ALC, UT
SA-ALC. TX O&M Contractor
SM-ALC, CA
| WR-ALC, GA
\TRACKER DISA DECC-D Help Desk O&NM Contractor DISA BECC-D Help Desk —
DOETT WPAFB, OH WPAFB. OH
Q&M Contractor
[SAY DISA DECC-D Help Desk O&M Contractor DISA DECC-D Help Desk —
D087V WPAFB. OH WPAFB OH

Q&M Confractor

; EXPRESS/ DOSTX

DISA DECC-D Help Desk -
WEAFB, OH

ALCs

OC-ALC, OK
OO-ALC, UT
SA-AIC. TX
SM-AIC CA
WE-ALC, GA

EMSS MAJCOMs
PMD

O&M Contractor

DISA DECC-D Help Desk -
WPAFB, OH

O&M Confractor

The support levels are described as:
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» Level 1, Generalist. Takes the original call and tries to resolve the users’ problems. The
WSMIS systems will utilize DISA DECC-D, unless otherwise noted in the matrix above.
If the problems cannot be resolved at this level, it is then forwarded to Level 2/3.

* Level 2/3, Development/Surveillance Programmer/Analyst (Level 2) and Subject Matter
Expert (Level 3). Typically the O&M Contractor provides this support.

* Level 2/3 After Business Hours. This support is the same for Level 2/3, unless otherwise
noted in the matrix above

3.5.132 Maintenance Changes. A prioritized task listing which represents the current identified |
maintenance changes in the order of priority will be provided to the Contractor as deemed
necessary for each system. The Contractor shall maintain this prioritized task listing and it shall

be reviewed with the Government at each Status Review. Afier approval of added and deleted
taskings, as well as changes in priority of existing tasks, a new prioritized listing will be

forwarded to the Contractor. A sample list that identifies the current and known maintenance
changes is attached, including the C4RBCSRDs and DRs. As new requirements are definitized f
and prioritized, ACSNs will be requested.

3.5.143 The Contractor shall participate in the development of Interface Control Documents |
(ICDs) (CDRL A029) or Revised ICDs related fo the appropriate system(s). If O&M tasks on

this effort require the Contractor to create or modify an ICD, the Contractor shall be responsible

for preparing the new or revised ICDs using the Corporate Data Repository System (CDRES).

The Contractor shall obtain access to CDRS as a “CDRS Standard User” to draft ICDs. Once the
ICD is drafted in CDRS, the Contractor shall deliver a contracts letter informing the Government
that the ICD is drafted and ready for coordination. After full coordination of the ICD, the CDRS
administrator will promote the ICD to Production status in CDRS and draft status will be

removed from the ICD. Impacted SWLC documentation, due to ICD revisions or additions, shall
be addressed.

3.5.154 The Contractor shall participate in the development of XML formatted BODs or Revised |
BODs related to the appropriate system(s). If O&M tasks on this effort require the Contractor to
create or modify a BOD, the Contractor shall be responsible to document the required metadata

and post it in a central repository designated by the Government.

SeamlessLogistes Requirements: Pipeline Traclane-Analysis and Metries System
HEAMS/D3700: Advanced Engine Simulation and Optimization Prosram {AESOP): and
Bipeline-Optintization—Workload expected in V01

3:5:463.5.1.6 Readiness Assessment Module (RAM/D087D). Wesrkload expected-in

2:5.4H73.5.1.7 AV & Sclected Items of Equipment (MICAP/D165B). Werkload expeetedin
82 Contractor shall perform CSRDs relating to the transition to DUSTW.,

3.6 System Availability. The Contractor shall keep the on-line portions of each of the
systems up and running at least 98% of the time. (NOTE: The 98% requirement does not
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include scheduled/unscheduled maintenance time for system hardware or software, or the time

the on-line system is taken down for batch processing. Downtime is the time the on-line

modules are down due to an application software problem.) The Contractor shall resolve any
production problems to application software to maintain the systems production status. The
Contractor shall provide Biserepaney-Reporis {DRs) to HQ MSG/SLW detailing any problems |
affecting the systems production within a period not to exceed one (1) working day of the
problem’s discovery. A summary of Problem Reports during the past period (Open, Closed, or
In-Work) shall be briefed at the IPR and documented in the Report, Record of Meeting/Minutes
(CDRL A006).

3.6.1 Maintenance Downtime Credits Definition. System failure is that period of time when
the production system is inoperative and no scheduled workload can be accomplished. Such
failure will be considered downtime when the following conditions are met:

a. The failure is not caused by conditions external to application software (e.g.,
hardware or system software failure).

b. The system became inoperative through no fault or negligence of the Government.

3.6.2 Period of Downtime. Downtime shall commence at the time of actual contact with the
Contractor’s maintenance representative or with the Contractor’s answering service or other
continuous telephone coverage provided to permit the Government to make such contact.
Downtime shall end when the system is returned to the Government in operable condition.
Creditable downtime shall be this period less actual travel time (not to excead one €[1]3 hour) for |
non-core hours. The Contractor shall immediately bring downtime to the attention of the
Government and work as a team to aggressively address and minimize the downtime of the system,
when applicable.

3.6.3 Maintenance Credit. The Contractor shall grant a credit to the Government for any system
downtime that causes the effectiveness level of the system to fall below 98% during any month.
The effectiveness level is computed by dividing the operational use time by the sum of that time
plus monthly creditable downtime. The credit shall be a reduction of the total monthly charge by
the percentage from 100%. For example, if the effectiveness level of the system is 82% for the
month, the credit would be 16% of the monthly charge. If the effectiveness level is 98% or higher,
there 1s no credit due under this provision.

3.7  Security Requirements.

3.7.1 National Agency Check (NAC). DoD military, civilian, consultants, and Contractor
personnel using an unclassified Automated Information System (AIS), including e-mail, must
have, at a minimum, a NAC/Entrance NAC in accordance with DoD 5200.2-R Personnel
Security Program, change 3, Nov 95. The Contractor shall obtain NACs for its employees. The
Contractor shall complete the required application and apply for the appropriate NAC, for any
employee not currently having a NAC, upon receipt of a delivery order where the employee will
have access to an AIS.

FART70-00-A-0071-P0O00T7
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3.7.2  Security Clearances. All Contractors that operate, modify, maintain or access a classified
system must possess a security clearance that equals the level of classification for that system.
Specifically, a minimum of a SECRET clearance is required for SAM/D087C and PRS/D087Q.

3.7.3 Contractor Badges. Identification badges are required and shall be worn and displayed at
all times while in Govemment facilities.

3.7.4  Compliance with Air Force Instructions (AFTs), Air Force System Security Instructions
(AFSSIs) and Memorandums (AFSSMs), is mandatory. The security instructions provide
guidance 1o ensure AIS data protection. In addition, two specific requirements of the Air Force
System Security Instruction (AFSST) 5024 follow:

3.7.4.1 A specific requirement of this instruction is a Security Features User’s Guide (SFUG),
which shall be developed/maintained by the system developer/maintainer. If a separate
document is not justified, a chapter or an appendix of a user manual that discusses the user's
security responsibility and then provides an index to the detailed discussions of individual
functions that are already part of the general user manual can be substituted. In addition, a small
pamphlet that does the same thing but can be reproduced separately and given out as needed - a
pocket guide to system security. If a separate document is justified it shall be developed and
delivered as a Technical Report — Study Services - Security Features User's Guide (SFUG)
(CDRL A033).

3.7.4.2 A specific requirement of this instruction is a Trusted Facility Manual (TFM), which shall
be developed/maintained by the system developer/maintainer. A format for this Manual is
provided in the instruction. The Manual shall be delivered according to CDRL A030,

3.7.5 Contractor personnel shall maintain control of classified information in a designated
storage container provided by the Government. The Contractor is responsible for
Receipt/Dispateh/Accountability/Storage and Destruction of classified material in a Government
designated safe. The Government Program Manager is responsible to monitor the Contractor in
these actions. The Contractor will be given the combination to the designated classified storage
contamner.

3.7.63 DD Form 254, DOD Contract Security Classification Specification. A DD Form 254 is
required.

3.8  Engineering Change Proposal (ECP). ECP will be used to propose changes to technical
requirements and software configuration items as well as the associated documentation. The
Contractor shall prepare ECPs in accordance with the criteria established in MIL-STD-973. The
Contractor shall submit the ECP in accordance with CDRL A009.

3.9  Advance Change Study Notice (ACSN). The ACSN is used for management and cost
control of contract efforts relative to the generation of ECP. It provides the responsible technical
office with advance information that is used to determine the need for the proposed change action.
It may also be used by the procuring agency to direct the Contractor to prepare an ACSN for
Government review, in accordance with MIL-STD-973, that shall present the need for change, a
description of the change, alternatives to the change, and the rough cost estimate of the proposed
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change. Ata minimum, the ACSN shall include cost, estimated Period of Performance, resource-
loaded schedule and technical solution, to include a matrix. citing SWLC documentation to be
effeetedimpacted. The Contractor shall submit the ACSN in accordance with CDRL A010.

3.10  Testing. The Contractor shall work with the Government to test changes before fielding
approved changes into production. The Contractor shall perform Unit, System and Regression
testing. A Software Test Plan (STP) shall be delivered to the HQ MSG/SLW prior to
commencement of Contractor-customer acceptance testing (CAT) and the Contractor shall submit =
Ssoftware Tlest Reper{STR) priorte-initial sefiware deliveryresults as part of the SVD (CDRL

A027). The STP shall be delivered in accordance with CDRL A031-and the Seftware Tost Repos
:rhali—be—éehsreméqﬁ accordancewith-CDRL-AL32. A Software Test Description (CDRL A(34)
shall be delivered to the HQ MSG/SLW in concert with the STP to include. but not be exclusive to
test script information. Status of the testing efforts shall be addressed in the IPRs and documented
in the Report, Record of Meeting/Minutes (CDRL A006). Subsequent to the delivery of
new/changed software, and the SVD, the Contractor shall assist the Government, as requested, in
performing Government acceptance testing, The Contractor shall address and resolve any software
problems identified during acceptance testing. Final acceptance of new changed software shall
occur when Government acceptance testing is 100% successful. Upon final approval, the PMO will
authorize the new Block Release to be moved from the test environment to the production
environment, via a formal letter.

3.11  Source Code/Listing. The Contractor shall provide the source code to HQ MSG/SLW with
delivery of the SVD and CSPEL The source code shall also be listed on the DAL (CDRL A007)
when any change in code is made, to include modifving any of the functionality.

312 Year 2000 (Y2ZK). When an upgrade is made to the software product which has been Y2K
tested and certified (or otherwise replaces software which has been previously Y2K tested and
certified), the Contractor shall provide a written statement that Y2K issues have been fully
addressed; new software has been fully Y2K tested; and new software will perform in accordance
with the Y2K provisions listed above,

The contractor shall support Y2K testing of supported system(s) both in a stand alone mode and in
conjunction with broader interoperability testing as directed by higher headquarters. This test
support will continue into calendar year 2000 (if applicable) as deemed necessary by the
Government. The Contractor shall provide on site Y2K testing support for the system as far into the
new century as necessary to validate that the system is stable, operates as expected, and produces
the required output on schedule.

3.13  Contract Performance Assessment Report (CPAR) Applicabilitv.

FAR 42.1502 directs ail Federal agencies to collect and report past performance information on
services contracts with a value of $1M or more. The Contract Performance Assessment Report
(CPAR) assesses a contractor’s performance and provides a written record on a given coniract
during a specific period of time. All CPARs are accomplished using the automated Navy

C c.'am‘mc'mr Ferﬁ;rrnuf.re quanmem Remm’nc Svstem (CPAR ﬁ'} l“r:rm{i on the w eb at

Tt‘l'ireaentdtwe to receive C‘PARS clectronically. The contractor shall submit their representative’s
name, telephone number, and email address with their proposal.

FAETTO-00-A-0071-POOCLT
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The following assessment criteria will be used to rate the contractor’s performance on this
contract:

a. Quality of Product or Service

b. Schedule. Assessment of the timeliness of the contractor asainst the completion of
the contract. task orders, milestones. delivery schedules. and administrative
requirements.

¢. Cost Control. Assessment of the contractor’s effectiveness in forecasting, managing,
and controlling cost.

d._Business Relations. Assessment of the integration and coordination of all activity
needed to execute the contract, specifically the timeliness. completeness and guality
of problem identification, corrective action plans. proposal submittals, the
coniractor’s history of reasonable and cooperative behavior, customer satisfaction.
timelv award and management of subcontracts. Includes Famed Value Manasement
(EVM) when applicable.

¢, Manasement of Key Personnel. Assessment of the contractor's performance in
selecling, retaining, supporling. and replacine, when necessarv. kev personnel.

3.14  Performance of Services During Emergency Conditions Declared bv Wrisht-Patterson
AFB Authority.

In the evenl an emergency is declared for WPAFB necessitating the implementation of an
alterate work schedule (other than a standard 8-hour dav, Monday — Fridav work week),

services provided under this contract may reguire impléementation of an alternate work schedule.
not to exceed a 40-hour workweek. The Contractine Officer will make the notification to the
contractor point of contact. A modified work schedule will be adopted for the duration of the
declared emergency. and the contractor shall comply with the provision of that alternate work

3.15  Performance of Services During Crisis Declared by the National Command Authority or
Overseas Combatant Commander.

In the event of a crisis as defined by the National Command Authority or Overseas Combatant
Commander. services on this contract may be deemed essential for performance according to
DoDI 3020.37. If such a determination is made impacting this contract. vour services might be
called upon for performance outside of the specified hours in this Statement of Work. In that
event, vou would be notified by the Contracting Officer of the additional performance

reguirements.

40  PERSONNEL SKILL QUALIFICATIONS. The Contractor shall staff this project with
appropriate skills. Resumes of key management and technical personnel are required and shall

be submitted to the PMO for prior approvalwith-this propesal.

5.0 TRAVEL

Travel to other Government or civilian facilities within or outside the local area may be required.
All travel must be approved by the Program Manager, or alternate, prior to initiating orders.
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Reference Blanket Purchase Agreement (BPA) SPECIFIC TERMS AND CONDITIONS: (6)
TRAVEL.

6.0 CONTRACTOR FURNISHED FACILITIES, SUPPLIES, AND SERVICES

6.1 Off-Site Personnel. The Contractor shall furnish appropriate facilities, supplies, and
services for any off-site support related to this PWS.

6.2 Supplies. The Contractor is responsible for supplies necessary to accomplish workload
tasking for the PWS.

6.3 Data. The Contractor shall acquire, with prior consent of the HQ MSG/SLW,
publications, reports and/or periodicals related to the workload taskings.

6.4  Software. The Contractor shall, with prior consent of the HQ MSG/SLW, acquire, install,
maintain and provide any additional software products needed to accomplish the tasks related to
this PWS. At the termination or completion of the contract, all items purchased shall become the
property of the Government.

7.0  GOVERNMENT FURNISHED RESOURCES

7.1 Workspace. The Government will provide working space for Contractor personnel on-
site during this contract, comparable to that provided Government personnel. Class A telephone
service will be provided.

7.2  Computer Resources.

7.2.1 Office Automation. The Government will provide on sile Contractor personnel
networking suitable for electronic mail, internet access, networked printer support, and necessary
hardware and software for the Contractor to accomplish tasks related to the PWS.

7.2.2 Development, Test and Production Resources. Classified and unclassified development,
test, and production environments will be made available to the Contractor. This includes
platform hardware and svstem software, communication networks with connectivity to the
NIPRNet and SIPRNet, a level one help desk/problem tickel process, NT and UNIX platform
administration and DBA support, communications/network administration, and platform security
administration.

7.3 Facility Access. The Government will provide the Contractor access to all facilities, as
required, to perform in accordance with this PWS. The Contractor shall be subject to all Military
Rules and Regulations while working on a militarv installation.

74  Access to Personnel. All contacts with Government and other Contractor personnel shall
be coordinated through the HQ MSG/SLW.
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7.5 Documentation. The Government will provide available copies of the most recent
basclined documentation for each system upon request. The Government will provide the
Contractor copies of. or access to, required directives, publications and documentation upon
availability, as applicable, to the performance of this PWS,

7.6 Environment. The Contractor shall agree to compliance with Air Force policy for the use
of Class 1 Ozone Depleting Substances (ODS).

8.0  ADMINISTRATIVE CONSIDERATIONS

8.1 Pomnts of Contact. The Contractor shall provide the names, telephone numbers, and area
of expertise of key personnel. Key personnel are identified as the program manager and anyone
that the Contractor wants the Air Force to notify if there is a system problem.

8.2 Government Points of Contact.

8.2.1 OriginatesProeram Manager

Patnicia A. DePasquale

HQ MSG/SLW

4225 Logistics Avenue, Suite 10
WPAFB, OH 45433-5749
(937) 257-6725

8.2.2 CentractMasasement-Contracting Officer Representatives (CORs)

Primary:

Cindy RamyMargaret Johns

HQ MSG/SLW

4225 Logistics Avenue, Suite 10
WPAFB, OH 45433-5749
(937) 237 3114904-1042

Alternate:
Melanie-Wassener]udy Spencer
HQ MSG/SLW

4225 Logistics Avenue, Suite 10
WPAFB, OH 45433-5749
(937) 257-30023114

8.2.3 Preewremtent-Procuring Conlracting Officer (PCO)

PatriciatottesPhilip B. Nelson
Contraetine OffeerHQ MSG/PEKA
4375 Chidlaw Drive, RM C002
WPAFB, OH 45433-3006
0937-257-49495
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8.2.4 Buver |

HQ MSG/PKA

4375 Chidlaw Drive, RM C002

WPAFB, OH 45433-5006

937-257-33466691 |

Rebin-FulmerHollv Deuser Buver ’

9.0 PLACE OF PERFORMANCE

Work is to be performed on-site at Wright-Patterson AFB, OH and at the Contractors’ off site
facility.

10.0 PERIOD OF PERFORMANCE

Theseare-the requirementsfor the-firstyear from-contract award-to 31 Aue 01 with-similar
requirementsanticipated for two-additional-epSensears-The Period of Performance consists of a
base vear (1 Sep 00— 31 Aug 01) and two (2) optional vears:

10.1  Optionl  1Sep01 — 31 Auc (2

1602 Optionll 1 Sep 02 —31 Aue 03

11.0 HOURS OF WORK

11.1  Core Hours. The Contractor shall provide coverage at the specified place of performance
during the following hours: 0800 — 1700 (Eastern Standard Time), Monday through Friday,
excluding official Government-sppreved holidays. I

11.2  On-call Support/Non-core Hours. The Contractor shall provide twenty-four (24) hoursa |
day, seven (7) days a week, coverage to respond to software problems and other issues of an
emergency nature.

Povhigrsien-Rss—deat5-dan 00
2Crass Talk-Sehadules

A Prierization Lisis
-I-—"»»’EG—SHWHW-#%
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A, The purpose of this modification is.io:

| (1) Correct the period of performance on CLIN 0019, and

! [2) Increase the funding on this order

B. Section B, The Schedule:

(1)

{2)

The following CLIN's period of performance is nereby corrected

CLIN 0012, Labor - Extended Hours/Emergency On-Cail Supaort

The 21 3ep 01 Early Effective Date Letter No. MSG.01-51 06, Amendment 2
specifies a start date of 21 Sep 01 for CLIN 0013, Since this letier provided the
oasis for this delivery order, CLIN 0019's peried of performance is corrected as
foliows:

From: 1 Sep01-31Aug(2

To: 21 Sep 01-31 Aug 02

Funding is heraby increased for the following CLINS:

(a)

(B)

(c)

{d

(e)

(f)

CLIN 0002, Labor - DOBTQ PRS - AF/IL Systems

CLIN 0002's funding increases from NTE 5$21,000.00 to NTE $125.383 .94, for an
increase of 3104 363.94. As 2 result of this funding increase. this CLIN s now
fully funded.

CLIN 0003, Labor - DO8TC SAM - AF/IL Systems

CLIN 0003's funding increases from NTE $100,000.00 to NTE S807.764.78, for an
increase of 3507,764.78. As a result of this funding incraase, this CLIN is now
fully fundeg,

CLIN 0004, Labor - DDBTG/H REALM - AF/L Svstems

CLIN 0004's funding increases from NTE $100,000.00 to NTE $524,065.98, for an
increase of 53424,065.98. As a result of this funding increase: this CLIN is now
fully funded,

CLIN 0007, Labor - DOB7TX EXPRESS - AFMC/LG Svstems

CLIN 0007's funding increases from NTE $1,306.685.48 to NTE 52,067.685.48,
for 2n increase of §761,000.00. This funding increase does not fully fund this
CLIN.

CLIMN 0013, Other Direct Costs (ODCs)

CLIN 0013's funding increasas from NTE $10,000.00 tc NTE $35.000.00, for an
increase of 529,000.00. This funding increase does not fully fund this CLIN.

CLIM 0014, Travel

CLIN 2014's funding increases from NTE $29,000.00 to NTE $79,000.00, for an
increase of $50,000.00. This funding increase does not fully fund this CLIN.

FAETT0-01-F-8065 POOCH]
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(g) CLIN 9015 ELIN AAQT. SAV

CLIN 0015 ELIN AA01's funding increases from NTE $1 53.000.00 toNTE
5824.295.52, for an increase of 3469.295.52, As 3 result of this funding increase,
this CLIN is now fully funded

{h)  CLIN 0616, Labor - DOSTW WSMIS (Web-Enabled) - AE/L Svystems - Tracker

CLIN 0018's funding increases from NTE $183.365 40 to NTE $289,865.40, for an
increase af 346,600.00. This funding increase does not fully fund this CLIN.

{n CLIN 0017, Labor - COGNOS Consulting

CLIN 0017's funding increases from NTE £337,900.00 1o NTE S777,500.00, foran
ncrease of 5439,600.00. As 3 result of this funding increase. this CLIN js now
fully Fundeci:

C. As a result of this modification, the funding increasss from NTE 54,386 860,57 1o NTE $7 21835079,
for a total increese in funding of $2,831.5690.22. The NTE value of this delivery order remains:the
same al 512.689,777.37.

1

All other terms and conditions remain the same

FASTTO-001-F-8063 POOG]
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Qy Linit Price
SUPPLIES OR SERVICES Purch Unit Total ltam Amount

ooozo02

GLIN Change
NTE +5104,363.94

Nown: LABOR - DOBTQ PRS- AF/IL SYSTEMS
New Total ltem Amount: 5125 363.94

ACRN: g

Securiy: U

DDi423 15 Exhibit: A

Contract type: Z - LABOR HOUR

Completion Date: 31 AUG 2002

Descrplive Data:
iN ACCORDANCE WITH BPA FABT70-00-A-0071 AND BPA PERFORMAMNCE WORK

STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS:

NTE TOTAL VALUE AMOUNT FOR CLIN 0002: NTE $125,363.94. THIS CLIN IS
FULLY FUNDED.

0002 Saction B:

CLIN Description changed from

IN ACCORDANCE WITH BPA FABT70-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

NTE TOTAL VALUE AMOUNT FOR CLIN 0002: NTE $125,353.54

to
IN ACCORDANCE WITH BPA FAS770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

WNTE TOTAL VALUE AMOUNT FOR CLIN 0002: NTE 5125.363.94 THIS CLINIS
FULLY FUNDED.

Total Amount is increased by 5104,363.04

CLIN Establish

Nown: Funding infe Only

ACRN: Al +5104,363.94
Descrigtive Data:

000202 Section B: CLIN Establish

FASTTUN-F-8063 POGD0]
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_ Qty Unit Prica
ITEM SUPPLIES OR SERVICES Eurch Lnit Total tem Amount
00a3 CLIN Change
NTE +5507,764.78
MNotn: LABOR - DOB7C SAM - AF/IL SYSTEMS
MNew Total lterm Amount; . $807.764 .78
ACRN: 9
Securmy: 8]
DD1423 iz Exhibd: )
Coniract typs: Z - LABOR HOUR
Compisiion Date: 31 AUG 2002
Descripiive Datfa:
iN ACCORDANCE WITH BPA FAS770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS), SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
NTE TOTAL VALUE AMOUNT FOR CLIN 0003: NTE $607,764.75. THIS CLIN IS
FULLY FUNDED.
D003 Section B:
CLIN Description changed from
IN ACCORDANCE WITH BPA FAB770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PW35). SEE PWS PARAGRAFH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
NTE TOTAL VALUE AMOUNT FOR CLIN 0003: NTE 3507.784.78
to
IN ACCORDANCE WITH BPA FAB770-00-A-0071 AND SPA PERFORMANGCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
NTE TOTAL VALUE AMOUNT FOR CLIN 0003: NTE 3507.764.78. THISCLIN IS
FULLY FUNDED.
Total Amount Is increased by 507,784 78
Q00302 CLIN Establish
Noun: Funding Info Only
ACRN: Ay +5607.764.78
Descriptive Data:

000302 Section B: CLIN Estabiish

FARTI0-01-F-80063 POO00OT
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Oty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Totsl ltem Amount
0004 CLIN Change
NTE +5424,065.98
Mo LABOR - DOB7G/H REALM -AF/L SYSTEMS
New Tofal item Amount: $524.065.98
ACRN: =]
Secunty: I
D423 is Exhibit; A
Contract fvpe: Z-LABOR HOUR
Campistion Date: 31 AUG 2002
Descriptive Data:
IN ACCORDANCE WITH BPA FAB770-00-4-0071 AND BPA PEREORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
NTE TOTAL VALUE AMOUNT FOR CLIN 0004: NTE $524,065.98. THIS CLIN IS
FULLY FUNDED.,
0004 Section B
CLIN Description changed from
IN ACCORDANCE WITH BPA FA8770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 F(OR APPLICABLE TASK
REQUIREMENTS.
NTE TOTAL VALUE AMOUNT FOR CLIN 0004: NTE 5524.085.98 to
IN ACCORDANCE WITH BPA FAB770-00-A-0071 AND 8PA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
NTE TOTAL VALUE AMOUNT FOR CLIN 0004; NTE $524,06598. THIS CLIN IS
FULLY FUNDED.
Total Amount is increased by 5424 065.98
000402 CLIN Establish
Mowun: Funding info Only
ACRN: AV +8424 06598

Descriptive Data:
000402 Section B: CLIN Estahiish

FARTTO-01-F-2063 POODOI
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ITEM

Oty Linil Price
SUPPLIES OR SERVICES Purch Unit Total liem Amount

ooo7T

oooTov

gooros

CLIN Change
NTE +$761.000.00

Noun: LABOR - DO87X EXPRESS - AFMCILG SYSTEMS
MNew Total ltem Amount: 52 087,585 48

ACRN: g

Security: 1J

DO1423 15 Exhibit: A

Coniract type: Z - LABOR HOUR

Comgietion Date: 31AUG 2002

Descriptive Data:

IN ACCORDANCE WITH BPA FAST70-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS FARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

NTE TOTAL VALUE AMOUNT FOR CLIN 0007: NTE $3,379.447.81. THIS CLIN IS
NOT FULLY FUNDED,
D007 Seclion B:

CLIN Cescription changed from

IN ACCORDANCE WITH BPA FABTT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

NTE TOTAL VALUE AMOUNT FOR CLIN 0007: NTE $3.379.447.81 to

IN ACCORDANCE WITH BPA FABTT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

NTE TOTAL VALUE AMOUNT FOR CLIN 0007: NTE $3,379,447.81. THIS CLIN IS
NOT FULLY FUNDED:

Total Amount is increased by 3761,000.00

CLIN Establish

Noun: Funding Info Only

ACREN: A +$199,000.00
Descriptive Data:

Q00707 Seclion B: CLIN Establish

CLIN Estzhbligh

Noun: Funding Info Only

ACRN: AY +5562.000.00

Descrptive Data:
000708 Section B! CLIN Establish

FABTTO-0] -F-8063 POOR01
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ITEM

e

Oty Unit Price
SUPPLIES OR'SERVICES Purch Linit Total ltermn. Amount

0013

001302

CLIN Change
NTE +%$29,000.00

Mo, OTHER DIRECT COSTS (GDC'S)
New Total flem Amount- $39.000.00

ACRN: g

Security: U

BO1423 is Exhibit: A

Contract type: 5 -COST

Completion Date: 31 AUG 2002

Descrptive Dats:
IN ACCORDANCE WITH BFA FAS770-00-A-0071, SPECIFIC TERMS AND
CONDITIONS: (15) INCIDENTAL/OTHER DIRECT COSTS (QBC'S),

NTE TOTAL VALUE AMOUNT FOR CLIN 0013: NTE $100,000.00. THIS CLIN IS NOT
FULLY FUMDED.

0013 Section B:

CLIN Description changed from
IN ACCORDANCE WITH BPA FA8770-00-A-0071, SPECIFIC TERMS AND
CONDITIONS: (15) INCIDENTAL/OTHER DIRECT COSTS (OBC'S).

NTE TOTAL VALUE AMOUNT FOR CLIN D013: NTE $100.000.00

lo
IN ACCORDANCE WITH BPA FABTTO-00-A-0071, SPECIFIC TERMS AND
CONDITIONS: (15) INCIDENTAL/OTHER DIRECT COSTS (ODC'S).

NTE TOTAL VALUE AMOUNT FOR CLIN 0013: NTE $100,000.00. THIS GLIN IS NOT
FULLY FUNDED,

Total Amount is increased by 529.000.00

CLIM Establish
Noin: Funding Info Only
ACEN: AL +$29,000.00

Descripfive Data:
001302 Section B: CLIN Establish

FARTT0-01-F-8063 POOGOGT
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i by Unit Price
ITEM SUPPLIES OR SERVICES Purch Lnit Total liem -Amaunt
0014 CLIN Change
NTE +550,000.00
Noun: TRAVEL
New Tatal ltem Amount:  579.000.00
ACRN: g
Securily: u
DO7422 is Exhibit; A
Coniract type: 5-COST
Completicn Date; 31 AUG 2002
Descrptive Data:
IN ACCORDANCE WITH BPA FABT70-D0-A-0071, SPECIFIC TERMS AND
CONDITIONS: (8) TRAVEL.
NTE TOTAL VALUE AMOUNT FOR CLIN 0014: NTE $100,000.00. THIS CLIN IS NOT
FULLY FUNDED.
0014 Saction B:
CLIN Description changed from
IN ACCORDANCE WITH BPA FAB770-00-A-0071, SPECIFIC TERMS AND
COMDITIONS: (6) TRAVEL.
NTE TOTAL VALUE AMDUNT FOR CLIN 0014: NTE $100,000.00
to
IN ACCORDANCE WITH BPA FAB770-00-A-0071, SPECIFIC TERMS AND.
CONDITIONS: (6) TRAVEL.
NTE TOTAL VALUE AMOUNT FOR CLIN 0014: NTE $100,000.00. THIS CLIN IS NCT
FULLY FUNDED.
Total Amount is increased by $50,000.00
001402 CLIM Establish
Noun: Funding Info Only
ACRN: Ba +$50,000.00

Descriptive Data:
001402 Section B: CLIN Establish

FAZTT0-01-F-8063 POO0O1
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Qty Unil Price
ITEM SUPPLIES OR SERVICES Purch Unit Total Item Amount
AADT CLIN Change
NTE +3469,295.52
MNoun SAV
MNew Tolal lem Amount: 5624 595 57
Exinbrt A
CLIN idant Exhibit: g5
ACRN:- 9
Security- u
DOD1423 is Exhibit A,
Contract fype: £ - LABOR HOUR
Completion Date: 31 AUG 2002

Descriptive Data;
IN ACCORDANCE WITH CLIN 6015

NTE TOTAL VALUE AMOUNT FOR ELIN AADT: NTE 5624,295.52. THIS CLIN IS
FULLY FUNDED.
AALT Section B

CLIN Description changed from
IN ACCORDANCE W|TH CLIN 0015.

NTE TOTAL VALUE AMOUNT FOR ELIN AA01: NTE $624,295.52 o
IN ACCORDANCE WITH CLIN 0015.

NTE TOTAL VALUE AMOUNT FOR ELIN AAD1: NTE $524.295 52 THIS'CLIN IS
FULLY FUNDED.

Totzl Amount is increased by $469,285 52

AAD103 CLIM Esiabiish
MNown: FUNDING INFO ONLY
ACRN: BB +5469,255.52

Descriptive Daita:
AAD103 Section B: CLIN Establish

-FAZTTO-0L-F-3062 POO0OT
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Oty Lnit Price
ITEM SUPPLIES O SERVICES Purch Unit Total tem Amount
0016 CLIN Change
NTE +346,600.00
MNoun: LABOR - DOSTW WSMIS (W EB-EMABLED) - AF/IL SYSTEMS
- TRACKER
New Toial ltem Amount; $229.965.40
ACRN: G
Security: U
DD1423 is Exhibit: &
Coniract type: Z - LABOR HOUR
Completion Date: 31 AUG 2002
Descriptive Dala:
IN ACCORDANCE WITH BPA FAR770-00-A4-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR AFPLICABLE TASK
REQUIREMENTS.
NTE TOTAL VALUE AMOUNT FOR CLIN 0016: NTE 5370,376.35, THIS CLIN IS NOT
FULLY FUNDED.
0018 Section B:
CLIN Deseription changad from
IN ACCORDANCE WITH BPA FABTTO-00-A-0071 AND BPA PEREORMANCE WORK
STATEMENT (PWS), SEE PWS PARAGRAPH 2.0 FOR APPLICABLE TASK
REQUIREMENTS.
NTE TOTAL VALUE AMOUNT FOR CLIN 0016: NTE 5370.376.35
c
IN ACCORDANCE WITH BPA FABTT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
NTE TOTAL VALUE AMOUNT FOR CLIN 0018: NTE $370.375.35. THIS CLIN IS NOT
FULLY FUNDED,
Total Amount is increased by $46,500.00
001604 CLIN Establish
MNour: Funding Info Only
ACRN: BC +548,600.00

Descriptive Data:
001804 Section B: CLIN Establish

FARTTO-O0L-F-B063 PUGOD]
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Qty Unit Prica
SUPPLIES OR SERVICES Purch Unil Total ltem Amount

0017

001704

CLIN Change
NTE +3435.600.00

toun; LABOR - COGNGS CONSULTING
New Total ltem Amount:: S777 500.00

ACEN: 9

Securmty: U

DD1£23 is Exhibit: pat

Coniract typa: Z-LABCOR HOUR:

Completion Daie: 31 AUG 2002

Descriptive Data;

IN ACCORDANCE WITH BPA FATT0-00-4-0071 AND BPA PERFORMANGE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,

NTE TOTAL VALUE AMOUNT FOR CLIN 0017: NTE $777,500.00. THIS CLIN IS
FULLY FUNDED.

0017 Section B;

CLIN Description changed from

IN ACCORDANCE WITH BPA FA3770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,

NTE TOTAL VALUE AMOUNT FOR CLIN 0017: NTE $777,500.00

e
IN ACCORDANCE WITH BPA FAS770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,

NTE TOTAL VALUE AMDUNT FOR CLIN 0017: NTE $777.500.00. THIS CLIN 1S
FULLY FUNDED.

Total Amount is increased by 3438.600.00

CLIM Establish

MNoun: Funding Info Only _

ACRN: BD +5439,600.00
Descripfive Data;

001704 Section B: CLIN Establish

FAZTT0-01-F-8063 FOO00]
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City IUrit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total llem Ameuni
0019 CLIN Change
NTE +50.00
Noun; LABOR - EXTENDED HOURS/EMERGENCY ON-CALL
SUPPCRT
Totaf ftem Amount: 515,000.00
ACRN: g
Secunty: u
DO1423 is Exhibii: A
Confract type: Z-ABOR HOUR
Completion Date: 31 AUG 2002

Descrpfive Data:

THE CONTRACTOR SHALL PROVIDE EXTENDED HOURS/EMERGENCY ON-CALL
SUPPORT IN ACCORDANCE WITH BEA FABT70-00-A-0071 AND BPA
PERFORMANCE WORK STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 EOR
APPLICABLE TASK REQUIREMENTS. AUTHORIZATION FOR SUPPORT ON THIS
CLIM IS PW3S PARAGRAPH 11.2, ON-CALL SUPPORT/NON-CORE HOURS.

NTE TOTAL VALUE AMOUNT FOR CLIN 0019: NTE $120,000.00

The period of performance for this CLIN is 21 Sep 01 through 31 Aug 02.

0019 Section B:

CLIN Description changed from

THE CONTRACTOR SHALL PROVIDE EXTENDED HOURS/EMERGENCY ON-CALL
SUPPORT IN ACCORDANCE WITH BPA FAB8770-00-A-0071 AND BPA
PERFORMANCE WORK STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR
APPLICABLE TASK REQUIREMENTS. AUTHORIZATICN FOR SUPPORT CN THIS
CLIN IS PWS PARAGRAPH 11.2, ON-CALL SUPPORT/NON-CORE HOURS.

NTE TOTAL VALUE AMOUNT FOR CLIN 0019: NTE $120,000.00

o
THE CONTRACTOR SHALL PROVIDE EXTENDED HOURS/IEMERGENCY ON-CALL
SUPPORT IN ACCORDANCE WITH BRFA FABTTO-00-A-0071 AND BPA
PERFORMANCE WORK STATEMENT (PWZ2). SEE PWS PARAGRAPH 3.0 FOR
APPLICABLE TASK REQUIREMENTS. AUTHORIZATION FOR SUPFORT QN THIS
CLIN IS PWS PARAGRAPH 11.2, ON-CALL SUPPORTI/NON-CORE HOURS,

NTE TOTAL VALUE AMOUNT FOR CLIN 0019: NTE $120,000.00

THE PERIOD OF PERFORMANCE FOR THIS CLIN 1S 21 SEP 1 THROUGH 31 AUG
02.

FASTTO-01-F-5063 PORGA)
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Obligation
ACEN Approonation/L mt Subhead/Supnolemenial Accounting Dats Amount
Al ACREN Establish $104,363.54
o7 X4030 FF11.2511G2292:0 068142 2F 000000 SUZPRSLWO1AN
New ACRN Amount: 510436384
Funding breakdown:  On CLIN 000202:  +5104,353.94
PRMIER: FG229202PRSLWO1 $104.363.94
Descriptive data:
PR Complaia:
ACRN ALl ACRM Establish
AV ACRN Establish BEO0T.764.78
97 X43930 FF11 2511 (52292 0 068142 2F 000000 SO02PRSLWOZAN
New ACREN Amount:  %507.754.78
Funding breakdown: On CLIN D00302: +3507.754.78
ERMIEE: FG220202PRSLW02 §307,764.78
Descriptive data;
PR Complate.
ACHMN AV: ACREN Establish
AW ACEN Estanlish 3424 06598
97 X4930 FF11 2511 (32292 0 068142 2F 000000 SOZPRSLWO3AN
New ACRN Amount: 5424 055.58
Funding breakdown:: On CLIN D00402: +5424 065.98
BPRIMIPE: FG220202PRSLWO3 $424.085.98
Descriptive data:
PR Complete.
ACRN AW: ACRN Establich
AX ACEN Establish 5199,000.00
97 X4530 FF11 2511 G2292 0 068142 2F 000000 SU2PRSLWOSAN
New ACRN Amount:  $192.000.00
Funding breakdown:  On CLIN 000707:  +$199.000.00
PRMIPR: FG22C202PRSLWOS $199,000.00
Descrplive data:
PR Complets.
ACREN AX: ACRN Establish
AY ACEN Establish $562.000.00

97 X4830 FF11 2511 52292 0 068142 2F 000000 SOZPRSLWOSAN
MNew ACRN Amount:  $562 000.00

Funding breakdown:  On CLIN 000708: +8$562,000.00
BPRMIPR: FGZ29202PRSLW08 5552,000.00
Descriptive data:

FR Complets.

ACRM AY: ACRN Establish

EAETTO-01-F-8063 PROOCT
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Obligation
ACREN Appropristion/Lmt Subhead/Supplemental Accounting Data Amount
AZ ACRN Esiablish 525.000.00
97 X4G30 FF112511 G2292 0 068142 2F 000000 SO2PRSLWOAAN
Mew ACRN Amount: 529 .000.00
Funding breakdown:  On CLIN 001302 +329,000.00
PRMIPR: FG2208202PRSLWEL  529,000.00
Descrintive data:
PR Complate.
ACRN AZ: ACRN Estahblish
BA 4 RN Estabiish &50,000.00
97 X4930 FF112511.G2292 0 088142 2F 000000 SO02PRSLWOSAN
New ACRN Amount:  550,000.00
Funding breakdown;  On CLIN 001402 +350,000.00
PRAMIER: FG229202PRSLW0S  $50,000.00
Descrptive data:
PR Complets
ACREMN BA. ACENM Establish
BB ACRN Estsbiish 546929552
97 X4830 FF11 2511 G2292 0 068142 2F 000000 SO2PRSLWOBAN
MNew ACRN Amount: 546925552 i
Funding breakdown:  On CLIN AAD103: +3469,205.52
FRIMIPR: FG220202PRSLW0E 5455 29552
Descriptive data:
PR Complete.
ACRN BE: ACRN Establish
BC ACRN Establish Fd6.600.00
97 X4930 FF11 2511 (52292 0068142 2F 000000 SO2PRSLWI10AN
New ACRN Amount:  $46,600.00
Funding breakdown:  On CLIN 0016804:  +545,600.00
FPRMIPR: FG228202PRSLW10  546.600.00
Descrplive data;
PR Complete.
ACRN BC: ACRN Establish
8D ACRN Establish $439,600.00

97 X4930 FF11 2511 G2292 0 0858142 2F 000000 S02PRSLWOTAN

New ACRN Amount:  $439,600.00

Funding breakdown:  On CLIN 001704:  +5439,600.00
PR/MIPR: FG229202PRSLWOT $439,600.00
Descriptive data:

PR Completa,

ACRN BD: ACEN Establish

EASTTO01-F-R063 POOOOL
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AMENDMENT OF SOLICITA: ION/MODIFICATION OF CONTRACT i s

2 AMERDNENTMODIFCATION NO 1. EFFECTIVE DATE z ST IONPURCHASE REC MO, 5 PROJEGT MO (I apciicabla)
|  POEGa 30 NOY-2009 SCHEBLLE
[ SSUEDSY  MSGPwA CODE FARTTO 7. ADMINISTERED BY.{I oiher than Tte 5} CCOE | 536034

DCMA DAY TGN

: ::L_m RED RC0OM Coz2 AREAC BUILDING 3D
TTERSON AFR OH 454325008 ‘-,""‘"1' VAN PATTON DRIVE

SER  {gaT) 2576691 WRIGHT-FPATTERSON AFS OH 45

3362

holiv.Zeuser@wealh.af:mil

2 NAME AND ARORESS OF CONTRACTCR (No- mroes sounty, Siate ' H | BA AMENDMENT CF SOLICITATION N
COMPUTER SCIENCES CORPCORATICN
AEHROS —xc_.: FORMATION TECHNOLOGIES { 3B DATED (5EE ITEM 1)
MOLUNT PLACE l
OH 45324 eoa ot R | TCA WCDECATION OF CONTRAC ‘GACER M0
X
See DO254 for Clasrad Addre 0B DATED SSEETEM 1)
~ros %504 =ACILITY Cahs 01 SER 2004

17, THISITEM ONLY ARPLIES TO AMENDRENTS OF SOLICITATICNS

il T appE AumnSrid Lolittmign s Smenced 25 520 ek 0 mm 14, Tha Roor ang date specfied o0 Sacsipl of Ofers | Bamandad, | | oF Tt STLSGAS

CHarg mmust scanowisdde receid] of this amandmant 2aor 1 the haur 26d dams sceciied mind sobciallon cras amenosd, o of e ioiowing metnods,

} rems 4 :.-";1 1-: Ert - rehsrmaeg cagsad of the amendment () By ackoowiedgeng receipt of this amenas
| % i T whCn nCiudEs-a TeleTence 1 e Sabsiaton ang AmEndmant numoers

ar 2acn saoy af tha afle;

YOUR-ACKMNOWLED
HE HOLR AMD DBTE 5950 ESULT N ASIECTIO
B made Dy ralagrar Or 1a10ES Srovicag 25cn teiegram g lei e L

and =5 FECRneEd Onor g

e dgening hour-and

rq AND.APPROPRIATION DATA (ifrzourad)

S .T 4 APPLIES ONLY TO MODIFICATION OF CONTRACTSIORDERS,
\ iT MODIFIES THE f;c:\.Trmc ORCER NO. AS DESCRIBED INITEM 12

L S ORI 56 ADE i THE CONTRACT ORDERND. TEM
3 THC ABOVE NUMBERED CON uch 35 changes in paying oice,

Eoprapnalion daa oc) S

| ©. THIS SUPPLEMENTAL AGREZMENT |5 ENTERED INTG PURSLIANT TO ﬂ'JI'QF'-fT‘f' OF:

X 2 OTHER (5pecify ype of modiication and sufhonlyy
§2.232-2Z Limitation of Funds

% [, | i 3
£, MPORTANT: Contracter i:ﬁi snatl | s msuired to sign this Socoment and mium _ - TOpies [0 I issung office.
Y RIFTION OF AMENOMENTIMODIFICATION [Qimenzed by UCF seciion seadings, imcioming solcialicnsoniract susct mater wiare fessibiz)

Sze the following page(s);

Excest 25 orovced tarein, 3ll terms and conddeans of e dotument referencad in liem 34 o 104, as Derelofore Ehangsd, remains unchangsd and in full forge and et

157, MANE AND TITLE OF SIGRER | Troe or prdi] | TBA. NAME AND TITLE GFSIGNER (Type or printf

PHILIP R. NELSON
Zortraging Officar

138, CONTRACTORIOFFERCR 155 DATE EIGNED 188 TATES (o8 AMERICE 1EC. DATE SHENED
| X _[Aeda |08 FEB 2002

) 30-105 ’ STANDARD FORM 30 {REV.10-83)
VEDUS EDH -IDh LUMLUSABLE Preseribed by G3A

“=onWrils Version 4:2.5 EAR{ARLGEH] 93 R4

Createc 08 Feb 2002 10:33AM

A. The purpose of this modification is to:




F“J'

S,
i \

(1}  Carrect modification P00001,

{2)  Correct this task order's adminisirative office.
(3) Correct the payment office location.

(4)  Fully fund CLIN 0005,

{8) Increase funding on CLIN 0007,

(6) Increase funding on CLIN 0G15, ELIN AAQS.
(7)  Increase funding an CLIN 0018 and

(8) Fully fund CLIN 0018,

[

The following correction is hereby made to Modification POCDO1 (correction is underlined

and in bold lettering):

Paragraph B (2) (n) is corrected as foliows:

From;

Ta:

CLIN 0016's funding increases from NTE $183,365.40 to NTE $299.965.40, for
an increase of $46,600.00. This funding increase does not fully fund this CLIN.

CLIN Q018's funding increases from NTE $183,365.40 to NTE $229.965.40. for
an increase of 546,600.00. This funding increase does not fully fund this CLIN.

The administration office in Block 7 of the Standard Form 30 is corrected as follows:

Block 7 - ADMINISTERED BY:

From:

To:

MSG/PK
4375 CHIDLAW RQOAD, ROCM C022
WPAFS, OH 45433-5006

DCMA DAYTON

AREA C BUILDING 30

1725 VAN PATTCN DRIVE
WRIGHT-PATTERSON AFB OH 45433-5302

D. The payment cffice in Block 15 of the DD form 1155 is corrected as follows:

Block 7 - PAYMENT WILL BE MADE BY:

From:

DEFENSE FINANCE AND ACCOUNTING SE
DFAS-PE/FPO (DOD BRANCH)

PO BOX 33800

PENSACOLA FL 32508-3800
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(1)

2)

(3)

T

DFAS-CO/NORTH ENTITLEMENT OPER
P O 80X 182266
COLUMBUS OH 43218-2285

Section B, The Schedule, is hereby revised as follows:

CLIN 0005 LABCR - A030D AMREP

In accordance with the Early Effective Date Letter MSG-02-E008, dated 31 Dec 1.
funding. in the amount of $235,529.03, is hereby added to CLIN 0005, The following
actions result from this funding zddition:

(a} Funding infa CLIN 000503 is hereby established in the amount of $235,529.03
and is funded via the new ACRN BE.

(b) The NTE value of this CLIN remains unchanged at $394,416.72
(c) This CLIN is naw fully funded.

CLIN 0CC7. LABOR - DO87X EXPRESS - AFMC/LG SYSTEMS

Funding, in the amount of $1,197,306.00, is hereby added to CLIN 0007. The
following actions result from this funding addition:

(@) Funding info CLIN 000708 is hereby established in the amount of
$1,197,306.00 and is funded via the new ACRN BF.

{b) The NTE vaiue of CLIN 0007 remains unchanged at $3,379,447.81.
(c) This CLIN is not fully funded.

CLIN 0015, ELIN AAD3. PIPELINE TRACKING

Funding, in the amount of $200,000.00, is hereby added to ELIN AAQ3. The following
actions result from this funding addition:

{a) Funding info CLIN AAQ303 is hereby established in the amount of $200,000.00
and is funded via the new ACRN BG.

(b) The NTE value of ELIN AAQ3 remains unchanged at $1.510,810.24.
{c) This CLIN is not fully funded.

CLIN 0018, LABOR - RCAS

Funding, in the amount of $200,000.00, is hereby added to CLIN 0018. The following
actions result from this funding addition:
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Funding info CLIN 001804 is hersby established in the amount of $200,000.00
and is funded via the new ACRN BH,

The NTE vaiue of CLIN D018 remains unchanged at 53,781 298 .70,

This-CLIN 15 not fully funded:

LIN 0018. LABOR - EXTENDED HOURS/EMERGENCY OMN-CALL SUPPCRT

In accordance with the Early Effactive Date Letter MSG-02-E003, dated 30 Nov
C1. funding in the amount of $10,000.00 is hereby added to CLIN 0018 in
support of continued SITRERP and help desk support during the 1-2 Dec 01
WeEeKano.

Acditionally, in accordance with the Early Effective Date Latiar MSG-02-E018.
¢ated 25 Jan 02, funding in the amount of $91,000.00 is nereby addedto CLIN
001%:

The following actions result from these two early effective date letters:

(1) Funding info CLIN 001802 is hereby established in the amaunt of
$10,000.00 and is funded via the new ACRN B CLIN 001902's
oeriod of performance is 1-2 Dec 01 and 25 Jan 02 - 31 Aug 02

{ii) Funding info CLIN D01203 is hereby established in the amount of
$81,000.00 and is funded via the new ACRN BK. CLIN 001 3033
period of performance is 25 Jan 02 - 31 Aug 02,

(i) The amount of funding on CLIN 0018 is increased by $101,000.00
from $19,000.00 to $120,000.00. The NTE value of CLIN 0019
remains unchanged at $120.000.00.

{iv)  This CLIN is now fully funded.

As a result of this modification, the total funded amaount increases from 57.218,350.75% o
$8,152,185.82, for a total increase in funding of $1.933,835.03

0

As a result of this medification, the NTE vaiue of this task order remains unchanged at
312,589,777.37.

- All ather terms and conditions remain unchanged.
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Qty Unit Price

ITEM SUPPLIES OR SERVICES Pureh Unit Tatal ltem Amount
0005 CLIN Change
NTE +3235,529.03
Nowr: LABOR - AD30D AMREP
MNew Toial ltem Amount: 5384 41572
ACHN: g
DD1423 s Exhitit A
Contraci type: Z - LABCR HOUR
Camplaticn Date: F1AUG 2002
Descrpiive Data:
IN-ACCORDANCE WITH BPA FAS770-00-4-0071 AND BRA PERFORMANCE WORK
STATCMENT (PWS), SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
NTE TOTAL AMOUNT FOR CLIN 0005: NTE $394,416.72. THIS CLIN IS FULLY
FUNDED.
000303 GLIN Establish
Nowui: Funding Infa Only
ACRN: BE +3235,529.03
1007 CLIN Change
NTE +31,197,306.00
Nown: LABOR - GOB7X EXPRESS - AFMC/LC SYSTEMS
New Total item Amount; $3 264591 48
ACRN: 2
DO071423 15 Exnibit: A
Contract lype: Z-LABOR HOUR
Completion Date: ‘3 AUG 2802
Descriptive Data:
IN ACCORDANCE WITH BPA FASTTO-00-A-0071 AND 8PA FERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
NTE TOTAL VALUE AMOUNT FOR CLIN 0007: NTE $3,379,447.81. THIS CLIN IS
NOT FULLY FUNDED,
000709 CLIN Establisn
Moun: Funding Info Only
ACRN: BF +51,197,306 .00
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Clty Linit Price
ITEM SUPPLIES'OR SERVICES Pureh Unit Total Item Amount
AAG3 CLIN Change
NTE +5200,000.00
MNoun: FIPELINE TRACKING
New Total [tem Amount: 5485 500.00
Ex it A
CLIN Ident Exhiti: G013
ACRN: g
DD1423 5 Exhinit; A
Contract fype: Z-LABOR BOUR
Completion Date: 31 AUG 2002
Descriptive Data:
iN ACCORDANCE WITH CLIN 05145
NTE TOTAL VALUE AMOUNT FOR ELIN AA03: NTE $1 810,810.24 THIS CLIN IS
NOT FULLY FUNDED.
AAD3O3 CLIN Estabilish
Noun: FUNDING INFQ ONLY
ACRN: BG +5200,000.00
oo18 CLIN Change
NTE +$200,000.00
plaun: LABOR - RCAS
MNew Tolal item Amount: $1,785.884 67
ACRN: |
DD1423 is Exhibit; A
Contract iype: Z - LABOR HOUR
Completion Date: 31 AUG 2002
Descriptive Data:
IN ACCORDANCE WITH BPA FABTT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICASLE TASK
REQUIREMENTS,
NTE TOTAL VALUE AMOUNT FOR CLIN 0018: NTE $3,761.298.70. THIS CLIN IS
MOT FULLY FUNDED.
001804 CLIN Estabiish
Noun: Funding Info Only
ACRN: BH +5200,000.00
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Oty Lnit Price
SUPPLIES OR SERVICES Purch Unit Total Item Amount

0018

061901

001902

001903

CLIN Change
NTE +5101.000.00

Noun: LABOR - EXTENDED HOURSIEMERGENCY ON-CALL
SUPEORT

New Total ltem Amount; $120.000.00

ACEN: 2

001423 is cxihhit: A

Coniract type: Z-LABOR HOUR

Compreiicn Dais; 31 AUG 2002

Descriptive Data;

THE CONTRACTOR SHALL PROVIDE EXTENDED HOURS/EMERGENCY ON-CALL
SUPFORT IN ACCORDANCE WITH BPA FABTT0-00-A-0071 AND BPA
FERFORMANCE WORK STATEMENT (PWS). SEE PWS PARAGRASH 3.0 FOR
APELICABLE TASK REQUIREMENTS. AUTHORIZATION FOR SUPEORT ON THIS
CLIN I5 FWS PARAGRAPH 11.2, ON-CALL SUPPORT/INON-CORE HOURS.

NTE TOTAL VALUE AMOUNT FOR CLIN 0019: NTE §120,000.00. THIS CLIN IS
FULLY FUNDED.

The period of performance for this CLIN is broken out by Funding Info CLINs as
follows:

Funding Info CLIN 001301: 21 Sep 01 through 30 Nov 01

Funding Info CLIN 001902: 1 through 2 Dec 01 and 25 Jan 02 through 31
Aug 02

Funding Info CLIMN 001303: 25 Jan 02 through 31 Aug 02

CLIN Change

Mown: Funging Info Only

ACREN: AK +50.00

Descriplive Data:

The period of perfermance for this funding CLIN only is: 21 Sep 01 - 30 Nov 01.

CLIMN Establish

Noua: Funding info Only

ACRN: BJ +310,000.00

Descriptive Data:

The period of performance for this funding CLIN only is: 1-2 Dec 01 and 25 Jan 02
- 31 Aug D2.

CLIN Establish
Noun: Funding Info Only
ACRN: BK +591,000.00

Descriptive Data:
The period of performance for this funding CLIN only is: 25 Jan 02 - 31 Aug 02.
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Obiligation
ACRN Apprepnation/Lmt Subhesd/Supslemental Accounting Data Amaunt
BE ACRN Establish $235,528.03
97 X4530 FF11 51182282 0 068142 7F DO0CO0 SUZPRSLW17AN
New ACREN Amount: 523552903
Funding oreakdown:  On CLIN 000503  +3$235.529.02
ERMIEE: FG228202PRSLW 17 323552903
Descaptive data:
PR Complete
BF ACREN Ssiatlish $1,187.306.00
97 X4930 FF11.511 (52292 0 083142 2F 000000 PRSLW23
New ACBN Amount: $1,197.306.00
Funging breakdown:  On CLIN 000709- +51,197.306.00
PRMAIPS: FE2209202PRSLW23 51,197.306.00
Cescriplive data;
PR Comgieie
BG ACRN Establish 3200.008.00
87 X4830 FF11511 G2292 § 088142 2F 000000 PRSLW21
New ACEN Amount:  $200.000.00
Funding breakdowrn; On CLIN AAR303:  +3200.000.00
FRMIPR: FG225202PRSLW21 3200,000.00
Descriptive data:
FR Complete
BH ACEN Establish 5200,000.00
G7 XK4930 FF11 511 (32292 0 068142 2F 000000 PRSLW22
New ACRN Amount:  5200.000.00
Funding Breakdown:  On CLIN 001804: +3%200.000.00
FRIMIFR: FG228202PRSLW22 §200.000.00
Descrigiive dsia:
FR Complets
BJ ACREN Esiabiish 310,000.00
97 X4530 FF11 511 G2292 0 062142 2F 000000 S0 PRSLW 194N
New ACREN Amount:  510,000.00
Funding breakdown: On CLIN 001502 +310,000.00
PR/MIPR: FG229202PRSEW1S  $10,000.00
Descrplive data:
PR Compiste
BK ACRN Estabiish $91,000.00

97 XA4830 FF11 511 G2292 0 058142 2F 000000 PRSLW20A4
New ACRN Amount: $91,000.00

Funding breakdown:  On CLIN 001903 +351,000.00
PR/MIPR: FG229202PR5LW20 591,000.00
Descrptive data:

PR Complete
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A. The purpose of this madification is o

Change the payment office,

Incorporate approved C4R0s.

incarporate the approved PPAS Plan iasks and increase iunding io cover thesa tasks,
and

Incrementally fund CLINS 0007 and 0018

[ I % R
: e

f

Lo

The payment officz in Block 13 of the DD Form 1155 is hereby changed as follows:
Block 15- PAYMENT WILL BE MADE BY
From:

DFAS-CO/NORTH ENTITLEMENT OPER
PO BOX 182256
COLUMBUS, CH 43218-2266

To
DEFENSE FINANCE AND ACCOUNTING SE
DFAS-PE/FPC (DOD BRANCH)
FC BOX 33800
FEMSACOLA, FL 32508-3300

C. The following C4RDs are hereby incorperated into this task order as follows:

1. C4RD AFMC-HQ-02-0045-LGXX, Warfighter Support

(@) In accordance with the Early Effective Date Leiter No. MSG-02-E018. dated B
Feb 02. and its Amendment 1, dated 27 Feb 02, C4RD AFMC-HQTR-02-0045-
LGXX is approved, and work shall be performed under CLIN 0015, ELIN AAD1
(SAV), and CLIN 0017 (Cognos).

(b) This CARD waork shall be accomplished using existing funds on the above CLINs
and ELIN.

2, EXFRESS C4ARDs:
- AFMC-HQTR-00-0175-LGl, Use Engine/PDM Schedules for EXPRESS
Requirsmeanis
- AFMC-HQTR-00-0206-LGN. EXPRESS Daily Demand Rate Data Update
- AFMC-HQTR-01-0156-LGl, Base-Level AWP Data
- AFMC-HQTR-01-0170-LGl, Paris Supporiability Modification
AFMC-HOTRE-01-0163-L Gl, Depot Condemnations

(&) Inaccordance with the PCOL 02-CSC-PK-0096, dated 28 Feb 02, the above
C4RD0s are approved, and the work shall be performed under CLIN 0007
(EXPRESS).

(p) This CARD work shall be accomplished using existing funds en the above CLIN.

FARTT0-01-F-E063 POO003
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D. In accordance with Early Effective Date Latter MSG-02-E025, dated 1 Mar 02, the following
tasks, Identified in the PPAS Plan submitted via DBQO-26310, are approvad:
Develap and Demo PPAS POC
- -Estabiish Link to Trackar
Determine Live Data Requiremenis
Finalize ATAC-AF Requireamen:s

1. Thgse tasks shall be performed under CLIN 0017 {(Cognos) using existing funds and
under CLIN 0015, ELIN AAQ3 (Pipeline Tracking) for an additional $37 988 55.

ra

See beiow paragraphs for the spacific funding changes that eccur as 3 result of this
additional T'[_:rqung an ELIN AAD3.

Section B, The Schedulz, is hereby ravised as follows:

I

1. CLIN 0007, LABOR- - D087 EXP ESS -AFME/LE SYSTEMS

Funding in the amount of $114,458,33 is hereby added to CLIN 0007, The following
actions result from this funding action:

{a) Funding info CLIN 000710 is estabiished in the amount of $18.913.00 and is
funded via the new ACRN BN.

(b) Funding info CLIN 000711 is =stadlished in the amount of 894 543 33 and is
funded viz the new ACRN BP.

fc)  As aresult of this change, the funded amount on CLIN 0007 increases from
$3,264,981.48 to $3,379.447 81, for an increase of $114,456.33.

(d) The NTE value an CLIN 0007 remains unchanged at 33,379,447 81,

(@) This CLIN is fully funded.

[

T

CLIN 0015, ELIN AAQ3, PIPELINE TRACKING

Funding is hereby added ta ELIN AAD3 to fund the above approved PPAS Plan tasks in
the amount of $37,988.35 and to incrementally fund this ELIN in the amount of
$205,044.45. The following actions result from this funding action:

(a) Funding info CLIN AAQ304 is established in the amount of $303,033.00 and is
funced via the new ACRN BL.

(b) As a result of this change, the funded amount on ELIN AAO3 increases from
§485,500 to $788,533.00, for an increase of $303,033.00.

(c) The NTE value on ELIN AAO3 remains unchanged at $1.610.801.24.

(d} This CLIN is pot fully funded.

3. CLIN0O18. LABOR - RCAS

Funding in the amount of $1,000.000.00 is hereby added to CLIN 0018. The following
actions result from this funding action:

(a) Funding info CLIN 001805 is established in the amount of $1.000.000.00 and is
funded via the new ACRN BM.
(b) As aresult of this change, the funded amount on CLIN 0018 increases from
$1,785,884.87 to §2,785.884 67, for 2n increase of 31,000.000.00.
FARTTO-01-F-8063 POMI3
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G. As a result of this modification, the NTE valus of this task order remains unchanged at

This CLIN is not fully funded.

312,589,777.37.

T

SUFPLIES OR SERVICES

ooaTmio

000711

All other terms and conditions remain unchangad.

Q ty
Furch Lnit

(c) The NTE value on CLIN 0018 remains unchanged at $3,761.298.70.

ASs aresult of this_ modification; the totai fundsd amount increases from 33,152,185.82 1o
310,569.675.15, for a total increase in fundine of 31 21748833,

IJnit Price
Total tem Amotnt

CLIN Change

Noun:

New Toial ltem Amount;
ACRN:

DD1423 is Exhibit:
Contract type:
Compiation Date:
Descrpiive Data:

=

379,447 B1

p el T E?B.

- LABOR HOUR

2002

e
e b
Gy

NTE +5114,456.33

BOR - DOB7X EXPRESS - AFMC/LG SYSTEMS

IN ACCORDANCE WITH BPA FABTT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK

REQUIREMENTS,

NTE TOTAL VALUE AMOUNT FOR CLIN 0007: NTE $3,379,447.81. THIS CLIN IS

FULLY FUNDED.

CLIN Estanlish
Noun:
ACRN:

CLIN Establish
Noun:
ACRN:

Funding Infe Only

BN £519,913.00

Funding lnfo Only

BP +304 543 33

FARTTOLN-F-R043 POO3

PAGE4 OF &



o Qty lUnit Price
ITEM SUPPLIES OR SERVICES Purch: Unit Tatal ltem Amount
AADZ CLIN Change
NTE +5303,033.00
Mo PIPELINE TRACKING
MNew Total ltem Amgunt: 5788 533.00
Exnibit: AR
CLIN Ident Exhibit: 0015
AGCRN: 9
DD7423 5 Exnion: A
Contract fype: Z - LABOR ROUR
Complstion Date: 31 AUG 2002
Descriptive Dats:
INACCORDANCE WITH CLIN 0G15.
NTE TOTAL VALUE AMOUNT FOR ELIN AA03: NTE $1.610.310.24 THIS CLIN IS
NOT FULLY FUNDED.,
AAD304 CLIN Estzahiish
Nowun: FUNDING INFOQ OhLY
ACRN: BL +5303,033.00
0018 CLIN Change
NTE +51,000,000.00
Noun: LABOR - RCAS
New Tolal item Amount: 5278588457
ACRN: g
DD1423 Is Exiibit: A
Contract typa’ Z-LABOR HOUR
Completion Data; 31 AUG 20062
Descrptivs Dats:
IN ACCORDANCE WITH BPA FAB770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
NTE TOTAL VALUE AMOUNT FOR CLIN 0018: NTE $3,761.298.70. THIS CLIN IS
NOT FULLY FUNDED.
001205 CLIN Est=blish

Nowrn: Funding Info Only
ACRN: BnM +51,000,000.00

FAZT T -F-8063 POO0I3
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£,

. Obligation
ACEN Aporognation/Lmt Subhead/Supplemental Accounting Data Amount
BL ACRN Estadlish 5303,033.00
97 X4830 FF11.511 G2292 0 068142 2F 000000 02PRSLW25 I
Mew ACRN Amaunt: 5303.033.00
Funding breakdown:  On CLIN A20304;: +3303,033.00
PRAMIPR: FE2202028R5LW25 5303.033.00
Descripiive dara:;
PR Compleia
2M ACREN Estzhiish 51,000,000.00
BT XABI0FF11 511 GZ292 0068142 2F 0OCDGO 02PRSLW32
Naw ACEN Amount:.  51.000,000.00
Funding breakdown: 'On CLIN 001805 +51.000.000.00
EPRAMIFR. FG229202PRSLW32 3100,060.00
FE229202PRSLW32-01 580000000
Descripfive data;
PR Complete
8N ACRN Estabiish $12.913.00
87 X4S30Fri11 5111G2292 0068142 2F 000000 02PRSLW 35
New ACEN Amount:  519.913.00
Fuaging breakdown: On CLIN 000T10: +519,913.00
PR/MIPR: FG22G20ZPRSLW3S  $19,913.00
Descriptrve data:
PR Complete
BP ACRN Establish 394 543,33

97 R2G30FF11 811 G2282 0 068142 2F 000000 02PRSLWI4
Mew ACRN Amount: 394 543 .33

Funding breakdowrn::  OnCLIN DOOT11: +594,543.33
PRIMIPR: FGZ29202PRSLW34 394,543.33
Descriptive daia;

FR Parual

FABTT0-01-F-8063 FOO0IS
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A. The purpose of this task ordar modificadon is o

(1) Increase funding on Contrast Line ftem Number (CLIN) 5018, LABOR - RCAS

{2) Delete the acministrative requirement 1o send 3 copy of each invoice o MSGIFME

8. SECTION B--SUPPLIES OR SERVICES i changed as follaws:

CLIN 0018, LABCR - RCAS

Funding in tha amount of 5347,138.70 is hereby added to CLIN D018, The following actions
result from this funding action:

(1) Funding informational CLIN 0013C8 is established in the amount of $347,139.70 and is fundec
via the new Accounting Classification Regoning Number (ACRN) BQ,

{2) As a resuit of fnis change, the funded amount on CLIN 0018 increases fom $2,785,884.67 to
53,133.,624.37, an increase of 334713970,

(3) The nctto-2xceed (NTE) value on CLIN C018 remains Unchanged 2t 53.761.298.70.

(4) This CLIN is not fully funded.

C. SECTION G-CONTRACT ADMINISTRATICN DATA. paragraph G-1 ACCOUNTING AND
APPROPRIATION DATA, is revised fo delete the requirement to send a copy of 2ach invoice te: Sandy
Van Etten at MSG/FMFE. Pizase note that the original 2nd one copy of each inveice shall continue to be
submitted to the Cartifying Cfficials, as specified in Task Order FABT 70-01-F-8083,

D. Az aresult of this modification, the total funded amount of this task order increasses from
510,569.675.00 10 $10.916,814.70, a tota! increase in funding of $347,139.70.

E. Asaresult of this modification, the NTE valus of this task order remains unchangad at
312,588 777.37.

H. All other terms and conditions remain unchangsd.

FAITTOO1-F3053 POORL
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_ o ) city Unit Price
ITEM SUPPLIES OR SERVICES Purch Linit Total Bem Amount:
0018 CLIN Change

NTE +5347,139.70
Neoun: LABOR -SCAS
New Total ltem Amount: 53.133.022.37
ACRN: o]
CD7423 is Exhibit: A
Centrect type: Z - LABOR HOUR
Compietion Date; 31 AUG Z002
Descriotive Data;
IN ACCORDANCE WITH BPA FA3770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PABAGRARH 3.0 FOR APPLICARLS TASK
REQUIREMENTS.
NTE TOTAL VALUE AMOUNT FOR CLIN 0018: NTE 33,761,293.70. THIS CLIN IS
NOT FULLY FUNDED,
001806 CLIM Establish
MNown: Funding infc Oniy
ACRM: B +3FAT 13970
Obligation
ACEN Aporeonaticn/Lmt SubheadSupplemental Aceounting Dats Amount
BQ ACEN Establish $347,136.70

97 X4930 FF11.511G2292 0 068142 2F 000000 02PR SLW 48

Mew ACRN Amount: 534713970

Funding breakdown: On CLIN G01806; +3347,138.70
PRIMIPR: FG229203PRSUWAE 3347 ,139.70
Descriptive daia:

Purchase Request Complets

FARTTO-01-F-3063 PODGDS
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o

The purpose of this modification is to:
1. Incorporate Early Effective Date Lettars,
2. Replace Table B-1 with the Revise Taple B-1, dated 30 May 2002, znd
3. Increase/cecrease CLIN/ELIN funding and Not-Ta-Exceed (NTE) vaiues in accordance
with revised Taole B-1.

. The following Ezrly Effective Date Letters are hereby incorporated into this task order as

follows:

Early Effective Date Latter Ng. MSG-02-E030, dated 22 Mar 2002

¢

{a) In accordance with the sbova letier, the purchase of TRACKER Eguipment is
approved with an effective datsof 1 Mar 2002,

{5) This sguipment shall be purchased against CLIN 0013 (ODCs) using existing

funds.

2. Earlv Effective Date Letter No, MSG-02-E031, dated 22 Mar 2002
{a) In accordance with the above letier, CSED AFMC-HQTR-01-0268-LGXX,
SE!‘:‘EF SQL Upgrade from 5.3 to 7.0 for Requirementis/Execution Availability
Logistics Module (REALM), Option 4. is aporoved with an effective date of 22
Mar 2002
(b} This CSRD labor shall be performed under CLIN 0004 (REALM) using sxisting
funds.
(¢} The processor licenses requirad for this CSRD shall be purchased against
CLIN 0013 (ODCs) using $27,233.38 in existing funds plus an additional
$26,066.52. See below for specific funding information.
3. Early Effective Date Letter No. MSG-02-E046 (PCOL 02-CSC-PK-0130). dated 17 Apr

2002

(a) In accordance with the sbove letter, additional labor hours and funds are
approved for Pipeline Tracking Deficiency Reports (DRs). The effective date
for this approval is 11 Apr 2002

(b) This DR labor shall be performed under CLIN 0015 ELIN AAQ3 (Pipeline
Tracking) using existing funds as well as additional funds. See below for
specific funding information.

Early Effective Date Letter No. MSG-02-£054 (PCOL 02-CSC-PK-0147), dated 2 May
2002, and PCCOL 02-CSC-PK-0164, dated 16 May 2002

I.Ja.

(a) Inaccordance with the above letters, CSRD AFMC-HQTR-01-01 89-L5C,
MRM-15 CONOPS Inclusion in TRACKER, is approved with an effective date
of 1 May 2002.

(b) This CSRD labor shall be performed under CLIN 0018 (TRACKER) using
existing funds.
FA8770-01-F-3063 POOOOS
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)

5. Early Effective Date Letter No, MSG-02-E057 (PCOL 02-CSC-PK-0155), dated 8 May

2002

(a}

(B}

0%

in Ecc_ar:fance with the above letter, CSRD AFMC-HOTR-02-0147-LGXX,
Susizingbiity Assassmant Module (SAM) Enhancement Capabilities for SAM,
is approved with an effective date of 8 May 2002

"_i“n:_s CSRD laborshail be performed under CLIN 0003 (SAM) using existing
funds.

Early Effective Uste Letter No. MSG-02-E060 (PCOL 02-CoC-PK-0158), dated 13 May

2002

(a)

In 2ccordance with the above |letter, addiional Isbor hours and funds are
approved for CSRD AFMC-HQTR-02-0045-LGXX, Warfighter Support far
Supporiability Analysis and Visibility {(SAV). The effective dale for this approval
1513 May 2002.

This additional CSRO 1abor shall be gerformed under CLIN 0013 ELIN AADY
(SAV). See below for specific funding information.

7. Early Effective Date Letter No. MSG-02-E-62 (PCOL 02-CSC-PK-0157), dated 17 Mav

2002

(aj

(o)

In accordance with the above letter, CSRD AFMC-HQTR-01-0241-A-LGI,
EXPRESS In a Secure Environment, is approved with an sffective date of 17
May 2002.

The CSRD latior shall be performed under CLIN 0007 (EXPRESS) using
existing funds.

Section J Attachment 1, Table B-1 dated 1 Sep 2001, is hereby replaced with Table B-1

dated 30 May 2002. The revised Table B-1 refiects the Operations & Maintenance (Q&M),

CSRD, and DRs currently being workad.

Section B, The Schedule - As a resuit of the above Early Effective Data Letters and also of
the Table B-1 Changes, the following CLINs are hereby revised as follows:

1. CLIN D002, PRS Labor

The NTE and funded values ars each reduced from $5125,383.84 1o $55.363.94, for
an NTE and funding reduction of $70.000.00.

2, CLIN 0003, SAM Laoor

The NTE and funded values are each reduced from $807,764.78 to $517.764.78, for
an NTE and funding reduction of 380,000.00.

EASTTO-01-F-3063 POOGOS
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3. CLIN 0004 REAIM Labor

The NTE and funded values ars aach increased from $524,065.98 to $594 ,065.98,
for an NTE and funding increase of 370,000.00.

4. CLIN 0007 EXPRESS Labor, and CLIN 0008 Shop Pro Labor

(@) CLIN 0008 is hereby incorporatad into CLIN 0007. As g result, CLIN 0007 is
now fitied, "LABOR - DO2TX EXPRESS and BO87S SHOP PRO - AFMCILG
SYSTEMS"

(b) CLIN D008's NTE and funding are hereby moved to CLIN 0007, resulting in a
NTE and funding balance of $0.00 for CLIN 0008.

fcy Tha NTE and funded valus of CLIN D0Q7 increases from 53,379 447.81 1o
$3.548,569.78, for an NTE incraase of $170,121.87.

CLIN 0013. Other Direct Costs (ODCs)

w

(a} The NTE value is reduced from $100,000.00 to $65,086.82, for an NTE
reduction of 534,933.38.

(b) The funded amount is increased from $39,000.00 1o $65.066.82. for a funding
increase of $26,086.62,

8 CLIN Q14 Travel

(@) The NTE value is reduced from 5100,000.00 to $34,000.00, foran NTE
reduction of $3686,000.00,

(b) The funded amount is reduced from 579,000.00 to $34,000.00, for a funding
raduction of 345,000.00.

7. CLIN 0015, AAD1. SAV Labor

The NTE and funded values are increased from $624,295.52 to 3744,128.05, for an
NTE and funding increase of $119.833.53.

8. CLIN 0015, AA02. PTAMS Labor

The NTE and funded values are reduced from $49,288.03 t0 $39,858.03, for an
NTE and funding reduction of $10,000.00.

g  CLIN 0015. AAQ3, Pipeline Tracking Labor

(a) The NTE value is reduced fram $1,610,810.24 {o $1,034,668.56, for an NTE
reduction of $576,141.68.
(b) The funded amount is increased from $788,533.00 to 51,034,668.56, for a

—

funding increase of $246,135.56.

10. CLIN 6018, Tracker Labor

{a) The NTE value is reduced from $370,376.35 to $298,865.40, for an NTE
reduction of $70,410.95.

FARTTON]-F-B0G3 POONCS
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' (b) The funded amount is increased from $229,965.40 to $299,865.40, for a
i funding increase of $70.000.00.

= 11, CLIN D018, RCAS Labor

{a} The NTE valueis reduced from $3.761.298.70 to $3.278,024.37, for an NTE
reduction of 3483 274,33,

(b} The funded amount is increased from 33,133,024.37 to $3,278.024.37, forz
funding increase of $145,000.00.

m

As a result of this modification, the otal funded smeunt increases from 310.915,814.85 10
$11,504.533.23, for a lotal increase in funding of 3587,718.38.

F. As zrasuilof this madificatian, the 1ot2| NTE value of this task order degregses fram
512 586 777.37 10 311,504,5353.23, for = toiz! decrease in the NTE value of 31,085,244.14.

G. Al gther terms 2nd conditions remain unchanged.
Oty Linit Price
[TEM SUPPLIES OR SERVICES Purch Unit Total [tem Amouni
aao2 CLIN Change
NTE -$70,000.00
MWoiin: LABOR - DOBTQ PRS --AF/IL SYSTEMS
pew Toial ilem Amount: 353,383 34
{ : ACRN: g
CO1423 s Exhibit: A
- Contract type: 7 - | ABOR HOUR
Completion Date: 3 AUG 2002
Descriptive Dala:
IN ACCORDANCE WITH BPA FAB770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS), 5EE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
THIS CLIN IS5 FULLY FUNDED.
000202 CLIN Change
MNoun: Funding Info Cnly
ACRN: Al -570.000.00

EAZTT001-F-8063 PONGS
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Oty LInit Price
TEM SLUPPLIES OR SERVICES Purch Unit Tatal itern Amount
0oos CLIN Change
NTE -590,000.00
MNoun; LABOR - OOB7GC SAM - AF/IL SYSTEMS
New Toia! tem- Amolnt: 5517.764.78
ACEN: 3
D07423 is Extibit A
Contract iype: Z - LABOR HOUR
Completion Date: 31 AUG 2002
Descriptive Dala;
N ACCORDANCE WITH BpA FASTT0-00-A-0071.AND 3PA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS SaRAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
THIS CLIN IS FULLY FUNDED.
000302 CLiN Change
MNawun: Funding Info Only _
AGCEN: Ay -380,000.00
o004 CLIN Change
NTE +§70,000.00
MNowun: LABDOR - DOBTGMH REALM - AF/IL BYSTEMS
Mew Total tem Amount: 5594 06588
ACEN: g
DD1£423 is Exhibit: A
Coniract type: Z -LABOR HOUR
Completion Date: 31 AUG 2002
Descriptive Data:
IN ACCORDANCE WITH BPA FAR770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
THIS CLIN IS FULLY FUNDED.
000403 CLIN Establish
MNoun: Funding Info Only
ACRN: AU +570,000.00

FABT70-01-F-8063 PO0OOS
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Qty Unit Price

ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amouni
a0Q7 CLIN Change
NTE +§170,121.97
MNoun: LABOR - DOBRTX EXPRESS AND D0OB7S SHOP PRO -
AFMCILG SYSTEMS
New Tolal lism Amount: $3.348.559.78
ACREN: g
001423 is Exhitit; &
Contract type! Z - LABOR HOUR
Campletion Data: 31 AUG 20
Descricnes Daia!
iN ACCORDANGCE WITH BPA FASTT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PW3), SEE PWS PARAGRAPH 3.0 FOR APPLICAELE TASK
BEEQUIREMENTS.
THIS CLINIS FULLY FUNDED.
0ooTo4 CLIN Change
Moun: Funding Info Only
ACRN: AE +544 439 30
000711 CLIN Change
pourn: Funding Info Only
ACEN: Bp +365,455.87
0ooT712 CLIM Establish
Noun: Funding Info Only
ACEN: Bg #3118,226.00
ooos ZLIN Change
NTE -$44,439.30
Noun; DELETED -- FORMERLY SHOP PRO LABOR -- SEE CLIN
ooa7
New Total ltem Amount 50.00
ACEN: g
DD1423 is Exhibit: A
Contract fype: Z - LABOR HOUR
Completion Date. 31 AUG 2002
Descriptive Data:
THIS CLIN HAS BEEN INCORPORATED INTQ CLIN 0007.
000801 CLIN Change
Newun: Funding Info Only
ACRN: AG -344,439.30

FAETT0-01-F-8063 POD00S

PAGETOF 13



IFEM

SUPPLIZS OR SERVICES

ey
Purch Unit

init Price
Tatal ltem Amount

0013

001303

0014

001402

AAL

CLIN Change

houn:

New Total lfem Amount:
ACRN:

007423 is Exhibit
Coniraci fype:
Compieiion Dais:
Descapfive Dats:

OTHER DIRECT COSTS (CDC'S)
$65.065.62

I A

5-COs7
31 AUG 2002

NTE +526,066.62

IN ACCORDANCE WITH BPA FAST70-00-A-0071, SPECIFIC TERMS AND

CONDITIONS: (15) INCIDENTAL/OTHER DIRECT COSTS {ODC'S).

THIS CLIN IS FULLY FUNDED.

CLIN Establish
ND_L- fn:
ACRN:

CLIN Change

MNoun:

Mew Total ltem Amount:
ACAN:

DD1422 15 Exhibit:
Contract type:
Coampletion Date:
Descrpive Data;

Funding infa Cnly
BES +526,086.62

TRAVEL
534.000.00

G

-

A
5-COST
31 AUG 2002

NTE -545,000.00

IN ACCORDANCE W|TH BPA FAST70-00-A-0071, SPECIFIC TERMS AND
CONDITIONS: (8) TRAVEL.

THIS CLIN IS FULLY FUNDED.

CLIN Changs
Note:
ACRN:

CLIN Change

Nour:

New Toial lfem Amount;
Exhibit:

CLIN Ident Exhibit;
ACRN:

DD14232 is Exhibit:
Coniract iype;
Complstion Date:
Descriptive Data:

Funding info Only
BA -345.000.00

SAV

574412205

Al

0615

2]

A

Z - LABOR HOUR
31 AUG 2002

IN ACCORDANCE WITH CLIN 0015.

THIS ELIN IS FULLY FUNDED.

NTE +8119,833.53

FAST70-01-F-4063 PODOOS
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Gty Unit Price
Fa T TEM SUPPLIES OR SERVICES Purch Unit Tatal ltem Amount
|
- AAD104 GLIN Establish
Noun: Funding Info Only
ACRN: BT +512,000.00
AA0105 CLIN Esizblish
Noun: Funding Info Only
ACRN: B 510783353
AADZ CLIN Change
NTE -510,000.00
Moua: PTAMS
Mew Taotal lfem Amount:. 53%.998.G3
Exhitit: AL
CLIN ident Exhibit; oS
ACRN: g
DD71422is Exhibit: A
Contract type: Z - LABOR HOUR
Campletion Dare. 31 AUG 2002
Descriptive Data:
IN ACCORDANCE WITH CLIN D015,
THIS ELIN IS FULLY FUNDED.
= AAQ201 CLIN Change
[" MNour: FLINDING INFO ONLY
b, ACRN: AR -310.000.00
AADS CLIM Changa
NTE +5246,135.56
Noun: PIPELINE TRACKING
New Tors! fem-Ameount: 51,034,668.56
Extubit: AN
CLIN ident Exhibit: 0015
ACRN: 2]
DD1423 is Exhibif; A
Contract fype: Z-LABOR HOUR
Complefion Date: 31 AUG 2002
Descriptive Data:
IN ACCORDANCE WITH CLIN 0015.
THIS CLIN IS FULLY FUNDED.
AAD305 CLIN Establish
Noun: Funding Info Only
ACEN: BU +5231,814.47
AAD306 CLIN Esiablish
P Noun: Funding Info Only
\ ACRN: BV +514,321.39

FAZTTO-01-F-3063 POOOGS
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aty Unit Price
MEM SUPPLIES OR SERVICES Furch Unit Tatal ltern Amount
J016 CLIN Chanhge
NTE +570,000.00
Moun LABOR - DO8TW 'WSMIS {WEB-ENABLED) - AF/IL SYSTEMS
B - TRACKER
Mew Tolal tent Amount 529883540
ACRN: =]
DD1£23 is Exhibit; 3
Coniraci tyge! Z - LARDOR HOUR
Comglstion Date, 31-AUG 2002
Deszcrpiive Data:
M ACCORDANCE WITH B2A FAST70-00-A-0071 AND BFA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
THIS CLIN IS FULLY FUNDED.
001605 CLIM Establish
Mo, Funding Info Only
ACRN. Bw +570,000.00
0018 CLIM Change
NTE +5145,000.00
Noun LABOR - RCAS
New Total tem Amount: 5327802437
ACRN: 5
DO7T423 is Exhibit: A
Contract fype: 7 - ABOR HOUR
Completion Date: 31 AUG 2002
Descrpive Data: B
IN ACCORDANCE WITH BPA FAR770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
THIS CLIN IS FULLY FUNDED.
001801 CLIN Change
Noun: Funding info Only
ACRN: AA +510.000.60
001807 CLIM &sisblish
Noun: Funding info Only
ACRN: AV +%80,000.00
001808 CLIN Establish
Noun: Funding Info Only
ACEN: 34 +345 000.00

FARTT0-01-F-B063 POCOOS
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Ohligation
ACRN Approoristion/Lmt SubheadiSugslemeantal Accounting Data Arnaunt
AA ACRN Change +80.00
97 X4930 FF11025 G2292 0 068142 ZF 000000 SO1RCSLW4ESAN
Total ACEN Amount: 381340000
Funding breakdown: ©OnCLINCO1801:  +510,000.00
On CLIN AA0201 -510;000.00
Descriptive data;
(PR COMPLETE)
AG ACRN Change +50.00
G7 X£330FF11 025 G2252 0 0658142 2F 000000 SO1RCSLW3SAN
Total ACRN Amount:  S80.000.00
Funding breskdown: On CLIN 000704: +3544 433,30
On CLIN 000801: -544 438 30
Descripfive data:
(PR COMPLETE)
AU AGCRN Changs +50.00
97 X4830 FF11 2511 522582 0 068142 2F 000000 SO2PRSLWOTAN
Totai ACRN Amount:: 3104 36354
Funding breaxdown:  OnCLIN 000202: -570,000.c0
On CLIN 000403: +370,000.00
On CLIN AAD30S: +50.C0
Descriptive data:
PR Complete.
AV ACREN Change +30.00
97 X4930 FF112511 G2292 0 068142 2F 000000 S0ZPRSLWOZAN
Total ACRN Amount; 5507, 764.78
Funding breskdown; On CLIN 000302 -590,000.00
On CLIN 007807: +390,000.00
Descnpiive data:
PR Compiste.
BA ACRN Change +50.00
97 X4930 FF11 2511 (352292 0 068142 2F 000000 SO2PRSLWOSAN
Toial ACRN Amount:  $50.000.00
Funding breakdown;  On CLIN 001402: -545,000.00
On CLIN 001808: +345,000.00
Descriptive data:
PR Complete.
BP ACRN Change +%$6,456.67

97 X4930 FF11 511 §2292 0 068142 2F 000000 02ZPRSLW34
New ACRN Amount:  $101,000.00

Funding breakdown; On CLIN 000711: +86,456.687
PR/MIPR: FG229202PRSLW34  $6,456.67
Descriptive data:

PR Complete

FASTT0-01-F-8063 POOMOS
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Obligation
ACREN Approcristion/Lmt Subhead/Supotemental Accounting Data Amount
BR ACEN Establish $119.226.00
g7 X45930 Fr11 511 G2292 0 058142 2F 000000 D2ZPRSLW35
New ACEN Amount; 34122250
Funding breskdowr: On CLIN 000712: +51132,226.00
PRIMIFR: FG3220202PRSLW3ES $119.225.00
Cescrptive data;
PR Comglete.
B85 ACRM Sstablisn 526.,066.62
g7 X£930 FF11.511.G2292 0 058142 2F QUD0Q0 02PR5LW:3
MNew ACEN Amount:  525.0668.62
Funding breakdown: ©On CLIN00D1303:  +326,066.52
PRMIPR: F3226202PRSLWA4S  526.066.82
Dascriptive data: =
PR Complaia.
BT ACEN Est=oksh $12,000.00
g7 X4830 FF11511 G22920 066142 2F 000000 02FPRSLW42
Mew ACRN Amount: 542 000.00
Fuading breakdown;  On CLIN AA0104 +512:000.00
PRMIPR: FE228202PESLW4A2 . 512,006.00
Descriptive data:
PR Partial
BU ACEN Esizblish 5339.647.70
97 X4930FF11 511 52282 0 068142 2F 000000 0DZPR3SLWSS
New ACREN Amount: 5339.847.7
Funding breakdown: On CLIN AAQ105: +3107,833.53
On CLIN aa0305: +5231.814:17
FPRIPR: FG229202PRSLW49 $330.647.70
Descriptive data:
PR Complete.
BV ACRM Establish $14,321.38

g7 X4830 FF11 511 G2292 0 068142 2F 000000 02PRSLW435
New ACAN Amount:  514,321.38

Funding breakdown: On CLIN AAQ308:  +514,321.33
PRIMIFR: EG229202PRSLWAS 514.321.38
Descriptive data:

PR Complete.

FAST70-01-F-8063 PODDOS
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A

”_ Cbligation
Appropnation/Limt Subhesd/Supplemental Accounting Data Amount
ACRN Estzblish $70,000.00

97 X4830 FF11511 G2292 0 068142 2F 000000 02PRSLW4S
New ACRN Amount;  $70,000.00

Funding freakdowr: On CLIN 001805 +370,000.00
ERMIPR: FG27C202PHESLW4LE  370.000.00
Cescriptive data;

PR Compleie.

FASTTO-01-F-2063 POOOOS
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A. The purpese of this modification is 1o

1. Incorporate Ezarly Effective Date Letters.

2, Increase CLIN funding and Not-To-Excead (NTE) values in accordance with the Early
Effective Date letters, and

Replace Table B-1 with the Ravisad Table 8-1, dated 20 Aug 2002

L

B. The following Procuremeant Cantracting Officer Letters (PCOLs) and

x S Ezrly Effective Date
Letters are Nersly Incorporated into this task order as follows:

1. PCOL 02-CSC-0156. dated 28 Mav 2002

{a) ]f 3Ccordance with the above letter, 3 Stop Woerk Ordar nad beenplaced aon
~omputer System Requirsmants Documant {CSRD) AFMC-HQTR-00-0206-
LGN, EXPRESS Daily Demand Rate Data Update. sfiective 29 May 2002:

(B} This C3RD's waerkload, which was being performed undsr CLIN 0ao7
(EXPRESS/Shop Pro), has been incorporated into CSRD AFMC-HQTR-02-
0088 (see below); thus, the cost savings accrued as 2 rasult of this Stop Work
Orcear shall be used to fund CSRD AFMC-HQTR-02-0088.

2. Early Effective Date Letter No. MSG-02-E071 {PCOL 02-CSC-PK-0187). dated 12 Jun
2002

(a) Inaccordance with the above ietter, CSRD AFMC-HQTR-02-0096-LGI,
Soitware F;_‘e.:qur'remems for Ceniralized EXPRESS Prontization (Sparss
Frogram), is approved with an sffective date of 12 Jun 2002.

(B) This CSRD labor shall be performed under CLIN 0007 (EXPRESS/Shop Pro)
Sees below for specific funding information.

3. Early Effective Date Latter No. MSG-02-E072 (PCOL 02-C8C-PK-01886). dated 14 Jun
2002

(@) In accordance with the above latter, CSRD AFMC-HQTR-02-0068-LGI,
Receipt/Use of Base Specific Repair Time from DO35E EXPRESS, is approved
with an effective date of 14 Jun 2002.

(b) This CSRD labor shall be performed under CLIN 0007 (EXPRESS/Shop Pro)
using existing funds that were originally designated for the now-cancelied
CSRD AFMC-HQTR-00-0205.

4. Early Effective Daie Letter No. MSG-02-E074 (PCOL 02-CSC-PK-0204), dated 25 Jun
2002

i

(@) Inaccordance with the above letter, CSRD AFMC-HQTR-01-0267-LGXX,
Server SQL Upgrade from 6.5 to 7.0 for SAM, is approved with an effective
date of 25 Jun 2002,

{b) This CSRD labor shall be performed under CLIN 0003 (SAM). See below for
specific funding information.

FABTT0=01-F-8063 POCCHD
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3. Early Effective Date Lefter No, MSG-02-E076 (PCOL 02-CSC-PK-0208). dated 27 Jun
2002

(2) Ir:_ a:_;ar::‘anca with the abeve letter, Discrepancy Raport | DR) WPCWT206001,
Fipeline Summary Repor, is approved with an effactive date of 27 Jun 2002.

(b)  This DR labor shall be performed under GLIN 0015 ELIN AAD3 (Pipeline
Tracking) using existing funds.

C. Zection B, The Schedule - As a resylt of the above PCOLs/Early Effective Date Letters, the
following CLINS 2rs hersby revised as foflows:

1. CLIN 0003, SAM Labor

The NTE and funded values are 2ach increased from $517.784.78 to 5547,090.38,
for an NTE and funding increase of $29,325.50.

2. CLIN OCOT. EXPRESS and Shop Bro Labor

{a) The NTE value is increased from $3,549,569.78 to $3.990,360.83, for an NTE
increase of 5441,391 05.

(b) The funded amount is increased from $3,549,569.78 to 53.660.569.78. for a
funding increase of $120.000.00.

D. Section J, List of Attachments - Attachment 1, Table B-1 dated 30 May 2002, is heraby
replaced with Tabie B-1 dated 20 Aug 2002, The replacement Table B-1 reflects the
incorporation of the above letters and CLIN ravisions.

i

As a result of this modification, the total funced amount increases from 511,504,533.23 to
511,653.858.83, for 2 total increase in funding of 3149,325 .50,

F. As aresult of this modification, the total NTE value of this task order increases from
$11,504,533.23 10 $11.375,245.88, for a iotal increase in the NTE value of 3470,716.65.

G. All other terms and conditions remain unchanged.

FARTTIOL0E-F-B063 POOG0S
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Qty Unit Price

ITEM SUPPLIES oR SERVICES Purch Unit Total lem Amount
0003 CLIN Change
. | NTE +529,325.60
i fcun._ LABCR - DOB7C SAM - AF/IL SYSTEMS
New Toial Hem Amount: 3547,020.38
ACRN: g
DE1423 is Exhibit: A
Coniract type: Z-1lABOBR HOUR
Coemeietion Data: 31 AUG 2602
Descripiive Data:
IN AE_CEquANCE WITH BPA FAB770-00-A-0071 AND BPA PERFORMAMNCE WORK
STATEMENT (PWS), SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
RECUIREMENTS.
THIS CLIN IS FULLY FUNDED.
000303 CLIN Estaplish
Moun: Fungcing Info Only
ACRN: 5 ~529.325.60
0007 CLIN Change
: NTE +5441, 391,05
MNour: LABOR - DO87X EXPRESS AND DOB7S SHOP PRO -
AFMCILG SYSTEMS
New Total itern Amount: *$3.990.950.83
ACEN: 3
DOD7423 is Exhibit: A
Contract lype: Z - AROR HOUR
Completion Dars: 31 AUG 2002
Descriptiva Data:
IN ACCORDANCE WITH 8PA FAS770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). 5EE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
THIS CLIN IS NOT FULLY FUNDED.
000713 CLIN Establish
Nowun: Funding Info Only
ACRN: BY +5120,000.00
Obligation
ACEN Appropriation/Lmt Subhead/Supplemental Accounting Data Amount
BX ACRN Establish $29,325.60

97 X4930 FF11:511 G2292 0 068142 2F 000000 SOZPRSLWS2AN
New ACEN Amount: 52932560

Funding breakdown:  On CLIN 000303:  +529,325.60
PRIMIFR: FG228202PRS1LWS2 529325460
Descriptive data:

PR Complete

EAZTT0-401-F-3063 POOCOS
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T

(,- Y ACEN Approoriation/Lmt SubhsadiSunplemental Atcounting Dita Oh;?nit:ﬁ
I - &7 esso er $120,000.00

87 X4830 FF11511 62292 0 068142 2F D000

& 00 02PRS
h;aw ACRN Amount:  $120.000.00 ;if
Funding breakdown:  Cn CLIN G0O713:  +5120.600.00

ELUMER: FG229202PRSL W51
Desﬁﬁﬂfﬂf‘g dats: T SRR ! S1ED,GOG.DG

PR Complate

EAZTT0-01-F-8063 POOCOS
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The purpose of this madification is o:

1.
2.

3.

.L.-

Incarporate Early Effective Date Lattars.
Increase CLIN funding and Not-To-Exceed (NTE) values in accordance with the Early
Effective Date istters,

Increase CLIN funding and values 1o reflect current workload, and
Replace Table B-1 with the Revised Table B-1. dated 29 Aug 2002,

Tha foiimwir*_:g Pracureament Contracting Cfficer Latters (PCOLs) and Early Effective Dale
Letters arz Reredy incorporated into this task order as follows:

-
L

o

4.

Early Effective Date Letier No. MSG-02-EQ79 {(PEOL 02-CSC-PK-0224), datéd 12 Jul

2002. and the Carreclion to Early Effective Date Letter (PCOL 02-CSC-PK-0238), dated
24 Jul 2002

{a) In 2ccordance with the sbove istiers, CSRD AFMC-HQTR-02-0153-L.GXX,
Warfighter Support Phase Il is approved with an effective date of 15 Ju| 2002.

(b) This CSRD labor shall be performed under CLIN 0015 ELIN AAGY (SAV) and
CLIN 0017 {Cognas) using additicnal funding. See below for specific funding
information.

Earfy Effective Date Letter No, MSG-02-E081 (PCOL 02-CSC-PK-0241 }; dated 31 Jul
2002

(a) In accordance with the above letter, the following CLIN 0018 (RCAS) revisions
ars aporoved:
* An additional 120 subcantractor (LMI) labor hotrs, and
» The addition of a new subcontractor (LMI) labor category

(b) The above revisions require additional funding. ‘See below for specific funding
information.

Early Effective Date Letter No. MSG-02-E083 (PCOL 02-C3C-PK-0248), dated 5 Aug
2002

(28) Inaccordance with the above letier, CSRD AFMC-HOTR-02-0233-LGXX. SAM
- STRATAIR Changes for Sustainability Assessment Module (SAM), is
approved with an effective date of 7 Aug 2002,

(b) This CSRD labor shall be performed under CLIN 0003 | SAM), using existing
funds.

Early Effective Date Latter No. MSG-02-E086 (PCOL 02-CSC-PK-0264). dated 13 Aug
2002

{a) Inaccordance with the above ietter, CSRD AFMC-HQTR-02-0215-LGI,
Addition of Project Code 720 to SPRS Sequence in EXPRESS, (formerly
Temporary CSRD SLW-EXPRESS-02-011) is approvad with an effective date
of 13 Aug 2002

EARTTOL01-F-5063 POGOOT
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(b) This CSRD fabor shall be performed Lnder CLIN 0007 (EXPRESS/Shop Pro),
using existing funds.

5. PCOL 02-CSC-PK-0261. dated 14 Aug 2002

(a) TZ"-.E_ above referenced letter nofified the Contractor that the Governmentwould
be increasing the leve! of incramenial funding on CLIN 0007 [EXPRESS).

(o) See below for specific furding detalls.
Saction J, List Of Attachments - Atiachment 1, Table B-1 dated 20 Aug 2002 is hereby

replaced with Table B-1 datsd 20 Aug 2002. The revised Table B-1 reflects, the above
changes as well 2s the Operations & Maintenance (0&M), CSRD. and DRs currently being

worked.,

Section B, The Scheduls - As a rasult of tha above PCOLs/Early Effective Date Letters, the
following CLINS are hersby revisad as follows:

1. CLIN 0002. PRS Labor

{a) The NTE and funded values are each decreasad from $55.353.94 to
538.363.84, for an NTE and funding decrease of $16,000.00.

(h) This decreased NTE ard funding are be moved to partizily fund the below NTE
and funding increase in CLIN 0018 (RCAS).

Fs

CLIN 00D7. EXPRESS and Shop Sro Labor

(a) The NTE value is decrsased from $3,990,960.82 fo $3,750,000.00, for an NTE
decraase of $240,960.83.

(b} The funded amount is increased from $3.569,569.78 to 33,744 589,78, fora
funding increase of §75.000.00.

3. CLIN 0015 ELIN AAQ1, SAV

Both the NTE and funded values are incraased from $744.122.05 to £810.627.07,
for an NTE and funding increase of $66,498.02.

4. CLIN 0017. Cogrnios

Both the NTE and funded values are increased from $777,500.00 to $808,600.00,
for an NTE and funding increase of $31,100.00.

5. CLIN 0018, RCAS

Both the NTE and funded values ars increased from $3,278,024.37 to
$3,389,388.97, for an NTE and funding increase of $111,375.60.

FARTTU-01-F-2063 POODOT
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2.

CLIN 0018, Extended Hours

Both the F:{TE and funded values are decreased from $120.000.00 5 $60.000.00,
for an NTE and funding decrease of $60,000.00.

As a result of this madification; the total fund=d ameount increases from $11,653,858.83 10

$11,861,832.43, for a (otal increase in funaing of 5207 973.62.

F. As a result of this modification, the total NTE value of this task order decreasas from

$11,975,248.88 1o $11.867.262.87, for a towai decrease in the NTE valus of $107.987.21.

0

All other terms and conditions remain unchanged.

Oy Unmit Price
TEM SUPPLIES OR SERVICES Purch binit Toial ltem Amount
0002 CLIN Change
NTE -516,000.00
Noun: LABOR - DOBTQ PRS - AF/IL SYSTEMS '
New Total item Ameountt 33536394
ACRN: g
CD7423 is Exhibit: &
Coniract tvpe: 7 -LABOR HOUR
Completion Date: 31 AUG 2002
Descrptive Data:
_ IN ACCORDANCE WITH BPA FASTT0-00-A-0071 AND BPA PERFORMANGE WORK
{ STATEMENT (PWS). |SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
L REQUIREMENTS
THIS CLIN IS FULLY FUNDED.
ooo20z2 CLIN Change
Noun: Funding Info Only
ACRN: ALl =516.000.00
0007 CLIN Change
NTE -5240,960.83
Noun: LABOR - DEBTX EXPRESS AND DORTS SHOP FRO -
AFMC/LG SYSTEMS
New Tofal lterm Amount:  53,750,000.00
ACRN: 9
DD1423 is Exhibit: A
Contract fype: Z-ABOR HOUR
Compleiion Date: 31 AUG 2002
Descriptive Daia:
IN ACCORDAMCE WITH BPA FAETT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). 5EE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS,
THIS CLIN IS NOT FULLY FUNDED.
I’ 000714 CLIN Establish
L MNodin: Funding Info Only
- ACEN: BZ +575,000.00

EAZTT0401-F-5063 POOOGT
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" Qty Unit Prica
A1 ITEM SUPPLIES OR SERVICES Byrch Unit Total ltern Amount
"\—' 0017 CLIN Change

NTE +331,100.00
Moun: LABOR - COGNOS CONSULTING
Mew Total llem Amount; SB08.5800.00
ACRN: s
DD1423 is Exhibit: A
Contract type: 7 _LABCE HOUR
Compietion Dats: 31 ALG 2002
Descapiive Data: )
IN ACCORDANCE WITH BPA FARTTO-00-A-007 1 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
THIS CLIN IS FULLY FUNDED.
001705 CLIN Establish
Nowun: Funcing Infe Only
ACRN: cB +331,100.00
oo1a CLIN Change
NTE +5111,375.60
Noun: LABOR - RCAS
AT New Total fem Amount; 53,389,399.97
{ ACRN: 9
- DD1423 is Exhibit; A
Coniract type: Z -LABOR HOUR
Completion Date: 31 AUG 2002
Descripiive Data; Lol
IN ACCORDANCE WITH BPA FAS770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS:
THIS CLIN IS FULLY FUNDED.
001809 CLIN Estabiish
Maoun: Funding Info Cnily
ACRN: Al +516,000.00
001810 LIN Estzblish
Neun: Funding Info Only
ACRN: cc +515.375.60
001811 CLIMN Establish
Noun: Funding Info Only
ACRN: cD +380,000.00
\
-
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ITEM

4 _ aty Unit Price
SUFPFLIES OR SERVICES Purch Unit Total ltem Amaount

0019

001903

Aa01

AAD10G

CLIM Change
NTE -560,000.00

Moun: LABOR - EXTENDED HOURS/EMERGENCY ON-CALL
SUBPPORT

New Total item Amount:  $60.000.00

ACEN: g

DD1423 [= Exhib: A

Contract iype: Z-1ABOR HOUR

Compistion Date: 3 AUG 2002

Descngtive Bata:

THE CONTRACTOR SHALL SROVIDE EXTENDED HOURSIEMERGE

1 St i e = I ISEMERGENCY ON-CALL
:;UE:ERT IN ACCORDANCE WITH BBA FASTTD-00-2-0071 AND BRA
E‘Erﬁr:*FtElANEE WDRK STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR
:Pﬂl_fh, ELE TASK REQUIREMENTS. AUTHORIZATION EOR SUPPORT ON THIS
CLIN IS PWS PARAGRAPH 11.2. ON-CALL SUPPORT/NON-CORE HOURS.

THIS CLIN IS FULLY FUNDED.

Tf;le period of performance for this CLIN is broken out by Funding Info CLINS as
ToUOWwWS:
Funding Info CLIN 001301: 21 Sep 01 through 30 Nov 01
o e Funding Info CLIN 004302: 1 through 2 Dec 01 and 25 Jan 02 through 31
ug
Funding Info CLIN 001303: 25 Jan 02 through 31 Aug 02

CLIN Change

MNoun: Funding Infa Only

ACEN: BH -360,000.00

BPescriptive Data:

The period of performance for this funding CLIN only is: 25 Jan 02 - 31 Aug 02.

CLIN Change

NTE +366,498.02
Noun: SAV
MNew Total lerm Amount:  3810627.07
Exhibit: AR
CLIN ident Exhibit;
ACRN: g
0D1423 js Exhibit: A
Conlract fype: Z-LABOR HOUR
Completion Date: 31 AUG 2002

Descriplive Data:
IN ACCORDANCE WITH CLIN 0015,

THIS ELIN IS FULLY FUNDED.
CLIN Establish

MNoun; Funding info Only
ACRN: CA +356,498.02

FAR770-01-F-8063 POOCOT
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Cioligation
ACRMN Aporopnatien/Lmt SubheadiSupaiemental Accounting Data Amount
Al ALCREM Change +50.00
97 X4930 FF11 2511|G2292 0 068142 2F 000000 SG2BRSLWD1AaN
Total ACRN Amount: | $104.353 54
Funding breakdown: | On CLIN 000202; -$16,000,00
Cn CLIN 0O1809: +$16.,000.00
Descrpiive-data:
PR Complete;
BK ALRN Change -560,000.00
7 A4830 FF11 541 G22020 068142 2F 0000DOD PRSLUW20824
New ACRN Amount: | 331 .000.00
Funding breakdown; | On CLIN 001203 -560,000.00
PRMIFR: 229202PRSLW20 -560,000.00
Descnptive data:
PR Complela
a7 ACRN Estabiish 575,000.60
97 X4830 FF11511 (2292 0. 068142 2F 000000 02PRSLWTQ
New ACRN Amount: | §75.000.00
Funding breakdown: | On CLIN 000714 +575.000.00
PRAMIPR: FG2Z9202PRSLWTD 375,000.00
Descrptive data:
PR Compleie
CA ACRN Estabiish 560,493 02
§7 X4830 FF11 511 G2292 0 068142 2F 000000 S02PRSLWEZAN
New ACRN Amount: | S86,488.02
Funding dreakdown: |On CLIN AAQ106:  +366,498.02
PRAIPR: FE220202PHSLWEG2 S65,498.02
Descrpiive data:
PR Complete
CB ACREN Establish $31.100.80
S7 X4S30 FF11 511 G2292 0 058142 2F 000000 SUZPRSLWS3AN
New ACRN Amount:  |531,100.00
funding breakdown; |On CLIN 001705:  +331,100.00
PR/MIPR: FG220202FPRSLWEY §31,100.00
Descriptive data:
PR Complete
cc ACREN Estztlish 515,375.60

97 X4930 FF11 511 G2292 0 068142 2F 000000 S02PRSLWESAN
New ACRN Amount:  $15,375.60

Funding breakdown: |On CLIN 001810:  +815,375.80
PR/MIPR: [F3229202FRSLWES $15375.80
Descriptive data:

PR Complete

FAZTTO-01-F-$063 POO0OT
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. Obiigation
ACRNM Approorisfion/Lmt Subhigad/Supolemental Accounting Data Amount
Ch ACRM Establish §80,000.00

97 X2030 FF11 517622920 068142 2F 000000 SO2PRSLWESAN
New ACEN Amount: | $80.000.00
Funding breakdown: | On CLIN 00181 1: +580,000.00

PPJM:‘_F‘?.-: F&2z0202PRSLWES 580,000.00
Descraplive data:
PR Compleie
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. The purpose of this modification is to

1. Deobligate excess funds, and
2. Change ACRN BT's Purchase Request information to "PR Complete.”

. Section B, Supolies or Services and PricesiCosts - The following revisions in funding are
hereby made to reflect the currently known !abor hour, travel, and Other Direct Costs
(ODCs) usage. When the actua| expenditure data is known, a final modification will be

issued against this task order, reflecting the final CLIN/ELIN funded and Not-To-Exceed
(NTE) values.

Please note that although the funded values of the labor CLINS/ELINs are being
revised via this modification, the NTE values of these labor CLINs/ELINs are not being
revised. In order to expedite the deobligation of current year funds so that they may
be recbligated before the end of the Government's fiscal year 2002, the Government
and CSC agreed to leave the NTE values unchanged; however, this agreement is not
an agreement that the actual labor hour expenditure is equal to the NTE values.
Instead the CLIN/ELIN funded values reflect the currently known labor hour
expenditure. Thus, the Contractor cannot invoice for labor hours in excess of the
funded values of these CLINs. Once CSC has determined their actual Jabor hour

expenditures against this task order, a final modification will be issued that will result
in equal NTE values and funded values.

1. CLIN 0002, PRS Labor

(a) The funded value is decreased from $39,363.94 to $35,6256.94. for a funding
decrease of $3,737.00.

(b) This NTE value remains unchanged at $39,363.94.

2. CLIN 0003. SAM Labor

{a} The funded value is decreased from $547.090.38 to $527,090.38, for a funding
decrease of $20,000.00.

(b) This NTE value remains unchanged at $547,090.38.

3. CLIN 0004, REALM Labor

(a) The funded value is decreased from $594,065.98 to $568,065.98, for a funding
decrease of $26.000,00.

(b) This NTE value remains unchanged at $594,065.98.

4. CLIN 0007, EXPRESS and Shop Pro Labar

(@) The funded value is decreased from $3,744,569.78 to $3,739,569.78, for a
funding decrease of $5,000.00.

(b) This NTE value remains unchangad at $3,750,000.00.

FARTTO-01-F-B8063 POGCO3
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5. CLIN 0013, Other Direct Costs (ODCs)

The NTE f'and funded values are decreased from $65,066.62 io $20,066.62, for an
NTE and funding decrease of $45,000.00.

CLIN 0014, Travel

o

The NTE and funded values are decreased from $34,000.00 to 329,000.00, for an
NTE and funding decrease of $5,000.00.

7. CLIN 0015 ELIN AAQ1, SAY

(@) The funded value is decreased from $810.627.07 to $780,627.07, for a funding

decrease of $30,000.00.
(b) This NTE value remains unchanged at $810,627.07.

8. CLIN 0015 ELIN AAQ3, Pipeline Tracker

(@) The funded value is decreased from $1,034,668.56 to 3864.668.56, for a
funding decrease of $70.000.00.
(b) This NTE value remains unchanged at $1,034,668.55.

g. CLIN 0016, TRACKER

(a) The funded value is decreased from $299,965.40 to $248,965.40, for a funding
decrease of $50,000.00.

(b) This NTE value rémains unchanged at $299,965.40.

10, CLIN 0017. Cognos

(@) The funded value is decreased from $808,600.00 to $778,600.00, for a funding
decrease of $30,000.00.

(b) This NTE value remains unchanged at $808,600.00.

- Section G, Contract Administration Data - The following change is hereby made to ACRN
BT's funding information:

From: FG229202PRSLW42 (PR Pardial)
To; FG229202PRSLW42 | (PR Complete)

. Section J, List of Attachments - Since the labor CLIN and ELIN NTE values are not being
revised via this modification, the Table B-1 (Attachment 1), dated 20 Aug 2002, is also not
revised. Thus, this Table B-1 does not refiect the currently known labor CLIN/ELIN values,
and the Contractor can only invoice for labor hours up to the funded value of each labor
CLIN/ELIN. Table B-1 will be modified in the final modification that revises the funded and
NTE values so that they represent the actual labor hour usage against each CLIN/ELIN.

FASTTO-01-F-8063 POOOOE
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E. As aresult of this modification, the total funded amount decreases from $11,861,832.45 to
$11,577,095.45, for a total decrease in funding of $284,737.00.

il

As a result of this modification, the tatal NTE value of this task order decreases from
$11,867,262.67 to $11,817,262.67. for 3 total decrease in the NTE value of $50.000.00.

G. All other terms and conditions remain unchanged.

Qty Unit Prica
ITEM SUPPLIES OR SERVICES Purch Linit Toizl ltem Amount
oooz CLIN Change
NTE +50.00
Nowun: LABOR - DOBTQ PRS- AF/IL SYSTEMS
Total tem Amount: 530,363,904
ACRN: g
DD1423 is Exhibit: A
Contract type: Z - LABOR HOUR
Completion Date: 31 AUG 2002
Descrptive Data:

IN ACCORDANCE WITH BPA FAB7T70-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). | SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

THIS CLIN IS NOT FULLY FUNDED. THE FUNDED AMOUNT REPRESENTS THE
CURRENTLY KNOWN LABOR HOUR USAGE AGAINST THIS CLIN. ONCE THE
ACTUAL LABOR HOUR USAGE IS KNOWN, THE NTE AND FUNDED VALUES WILL
BE MODIFIED SO THAT THEY EQUAL THE ACTUAL LABOR HOUR USAGE

AGAINST THIS CLIN.
000202 CLIN Change
Mowun: Funding Info Only
ACRN: Al -33,737.00
0003 CLIM Change
NTE +30.00
Noun: LABOR - DOBTC SAM - AF/IL SYSTEMS
Total ltem Amount: $547,000.38
ACRN: g
DD1423 is Exhibit: A
Contract type: Z - LABOR HOUR
Compietion Daie; 31 AUG 2002

Descriptive Data:

IN ACCORDANCE WITH BPA FABT70-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

THIS CLIN IS NOT FULLY FUNDED. THE FUNDED AMOUNT REPRESENTS THE
CURRENTLY KNOWN LABOR HOUR USAGE AGAINST THIS CLIN. ONCE THE
ACTUAL LABOR HOUR USAGE IS KNOWN, THE NTE AND FUNDED VALUES WILL
BE MODIFIED SO THAT THEY EQUAL THE ACTUAL LABOR HOUR USAGE
AGAINST THIS CLIN.

FARTT0=01-F-8053 POOOGE
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Qty Unit Price

TEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
000303 CLIN Change

Mo Funding info Only

ACRN: BX -$20,000.00
0004 CLIN Change

MNTE +50.00

MNoun: LABOR - DO87G/H REALM - AF/IL SYSTEMS

Total lfem Amount: $584,085.08

ACRN: g

DO1423 is Exhibit: A

Confract type: Z - LAEOR HOUR

Compistion Date: 31 AUG 2002

Descriptive Data-
IN ACCORDANCE WITH BPA FABT70-00-A-0071 AND BPA PERFORMANCE WORK

STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

THIS CLIN IS NOT FULLY FUNDED. THE FUNDED AMOUNT REPRESENTS THE
CURRENTLY KNOWN LABOR HOUR USAGE AGAINST THIS CLIN. ONCE THE
ACTUAL LABOR HOUR USAGE IS KNOWN, THE NTE AND FUNDED VALUES WILL
BE MODIFIED SO THAT THEY EQUAL THE ACTUAL LABOR HOUR USAGE
AGAINST THIS CLIN.

000402 CLIN Change
Noun: Funding Info Only
ACRN: AW -326,000.00
ooo7 CLIN Change
MTE +50.00
Noun: LABOR - DOBTX EXPRESS AND DO87S SHOP FRO -
AFMC/LG SYSTEMS
Total Item Amouni: 33,750.000.00
ACRN: 2]
DD1423 is Exhibit: A
Contract type: Z - LABOR HOUR
Completion Date: 31 AUG 2002

Descrptive Data:

IN ACCORDANCE WITH BPA FABTT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

THIS CLIN IS NOT FULLY FUNDED. THE FUNDED AMOUNT REPRESENTS THE
CURRENTLY KNOWN LABOR HOUR USAGE AGAINST THIS CLIN. ONCE THE
ACTUAL LABOR HOUR USAGE IS KNOWN, THE NTE AND FUNDED VALUES WILL
BE MODIFIED SO THAT THEY EQUAL THE ACTUAL LABOR HOUR USAGE
AGAINST THIS CLIN.

000714 CLIN Change
Noun: Funding Info Only
ACRN: EZ -35,000.00

FABTT0-01-F-8063 POGOOS
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Qity LInit Price

ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
o013 CLIN Change
NTE -$45,000.00
MNoun: UTHER DIRECT COSTS (ODC'S)
New Toial ltemn Amount: $20.066.562
ACRN: g
DD1423 s Exhibit: A
Contract fype: S-COST
Compiztion Date: 31 AUG 2002
Descriptive Data;
IN ACCORDANCE WITH BRPA FABTTO-00-A-0071, SPECIFIC TERMS AND
CONDITIONS: (15) INCIDENTAL/OTHER DIRECT COSTS (ODC's).
THIS CLIN IS FULLY FUNDED.
001302 CLIN Changa
Nowun: Funding Info Only
ACRN: AZ -518,933.38
001303 CLIN Change
Noun; Funding Info Only
ACRN: BS -526.066.62
0014 CLIN Changs
NTE -$5,000.00
Noun: TRAVEL
New Toial lfem Amount:  $29.000.00
ACRN: g
DD1423 is Exhibit: A
Contract lype: S-COST
Compiletion Date: 31 AUG 2002
Descriptive Data:
IN ACCORDANCE WITH BPA FAB770-00-A-0071, SPECIFIC TERMS AND
CONDITIONS: (6) TRAVEL.
THIS CLIN IS FULLY FUNDED.
001402 CLIN Change
Noun: Funding Info Only
ACRN: BA -55,000.00

FASRTTO-01-F-3063 PODOOE
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Qty Unit Brice

ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
AAl CLIN Change
NTE +50.00
MNoun: SAV
Totai lfem Amount: $810.627.07
Exhibit: AA
CLIN Ident Exhibit 0015
ACREN: g
DD1423 is Exhibit: A
Contract type: Z-LABOR HOUR
Compistion Date: 31 AUG 2002
Descripfive Data:
IN ACCGRDANCE WITH CLIN D015.
THIS ELIN IS NOT FULLY FUNDED. THE FUNDED AMOUNT REPRESENTS THE
CURRENTLY KNOWN LABOR HOUR USAGE AGAINST THIS ELIN. ONCE THE
ACTUAL LABOR HOUR USAGE IS KNOWN, THE NTE AND FUNDED VALUES WILL
BE MODIFIED SO THAT THEY EQUAL THE ACTUAL LABOR HOUR USAGE
AGAINST THIS ELIN,
AAD104 CLIN Change
Noun: Funding Info Cnly
ACRN: BT +30.00
AAD106 CLIN Change
Noun: Funding Info Only
ACRN: CA -330,000.00
AAD3 CLIN Change
MTE +30.00
MNown: FIPELINE TRACKING
Total ftem Amount: 51,034.668.56
Exhibit: A4
CLIN Ident Exhibit: 0015
ACRN: g
DD 1423 is Exhibit; A
Coniract type: Z -LABOR HOUR
Completion Date: 31 AUG 2002
Descriptive Data:
IN ACCORDANCE WITH CLIN 0015.
THIS ELIN IS NOT FULLY FUNDED. THE FUNDED AMOUNT REPRESENTS THE
CURRENTLY KNOWN LABOR HOUR USAGE AGAINST THIS ELIN. ONCE THE
ACTUAL LAEOR HOUR USAGE IS KNOWN, THE NTE AND FUNDED VALUES WILL
BE MODIFIED SO THAT THEY EQUAL THE ACTUAL LABOR HOUR USAGE
AGAINST THIS ELIN.
AAD3DS CLIN Change
Noun: Funding info Only
ACRN: BU -5370,000.00

FARTT0-01-F-8063 PODOOE
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Qty Unit Price

ITEM SUPPLIES OR SERVICES Purch Unit Total fem Amount
0016 CLIN Change
NTE +50.00
Nour: LABOR - DOB7W WSMIS (WEB-ENABLED) - AF/IL SYSTEMS
- TRACKER
Total ltem Amount: $299,965.40
ACRN: g
DO1423 is Exhibit: A
Contract type: Z - LABOR HOUR
Completion Daie; 31 ALG 2002
Descripiive Data:
IN ACCORDANCE WITH BPA FAS770-00-A-0071 AND BPA PERFORMAMNCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
THIS CLIN IS NOT FULLY FUNDED. THE FUNDED AMOUNT REPRESENTS THE
CURRENTLY KNOWN LABOR HOUR USAGE AGAINST THIS CLIN. ONCE THE
ACTUAL LABOR HOUR USAGE IS KNOWN, THE NTE AND FUNDED VALUES WILL
BE MODIFIED SO THAT THEY EQUAL THE ACTUAL LABOR HOUR USAGE
AGAINST THIS CLIN,
01605 CLIN Change
Noun: Funding Info Only
ACRN: BW -%50,000.00
0017 CLIN Change
NTE +50.00
Noun: LABOR - COGNOS CONSULTING
Total flem Amount; $808,600.00
ACRN: g
DO1423 is Exhibit: A
Conlract type: Z - LABOR HOUR
Compietion Dats; 31 AUG 2002
Descriptive Data: |
IN ACCORDANCE WITH BPA FAB770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
THIS CLIN IS NOT FULLY FUNDED. THE FUNDED AMOUNT REPRESENTS THE
CURRENTLY KNOWN LABOR HOUR USAGE AGAINST THIS CLIN. ONCE THE
ACTUAL LABOR HOUR USAGE IS KNOWN, THE NTE AND FUNDED VALUES WILL
BE MODIFIED SO THAT THEY EQUAL THE ACTUAL LABOR HOUR USAGE
AGAINST THIS CLIN.
001705 CLIN Change
Noun: Funding Info Only
ACRN: CB -530,000.00
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Obligation

ACRN Aporapriztion/Lmt Subhead/Supplemental Accounting Data Amount
Al ACRN Change -$3,737.00
97 X4930 FF11 2511/G2292 0 058142 2F 000000 S02PRSLWO1AN
New ACRN Amount: | $1 00,626.94
Funding breakdown: | On CLIN 000202 -$3.737.00
PRMIPR: FG229202PRSLWO01  -53,737.00
Descriptive data:
PR Complete.
AW ACEN Change -526,000.00
87 X4930 FF11 2511 (32292 0068142 2F QL0000 S02PRSLWO3AN
MNew ACREN Amount: $358,065.08
Funding breakdown: | On CLIN 000402 -526.,000.00
PRMIPR: FG229202PRSLWO03 -$26,000.00
Descriptive data:
FR Complete.
AZ ACRN Change -$18,933.38
97 X4930 FF11 2511 2292 0 068142 2F 000000 SOZPRSLWO4AN
New ACRN Amount:  $10,066.52
Funding breakdown: | On CLIN 001302 -518,933.38
PRIMIFPR: FG223202PRSLWO04 -$18,933.38
Descrptive data:
PR Compleie;
BA ACRN Change -$5,000.00
97 X4830 FF11 2511 G2292 0 068142 2F 000000 SOZPRELWOSAN
New ACRN Amount:  $45,000.00
Funding breakdown: |On CLIN 001402: -55,000.00
PRIMIFR: FG229202PRSLWOS -$5,000.00
Descriptive daia:
PR Complete.
BS ACRN Revision -526,066.62
87 X4830 FF11 511 G2292 0 068142 2F 000000 02PRSLW43
New ACRN Amount: 5,00
Funding breakdown: On CLIN 001303 -$26,066.62
PR/MIPR: FG223202PRSLW43 -$26,066.62
Descriptive data:
FR Complets.
BT ACRN Revision +$0.00

97 X4930 FF11 511 G2292 0 068142 2F 000000 02PRSLW42
Tolal ACRN Amount:  512.000.00

Funding breakdown: On CLIN AAD104: +50.00
Descriptive data:

FR Complete
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Obligation

ACEM Aporopriation/L mt Subhead/Supplemental Accounting Data Amount
BU ACREN Revision -570,000.00
97 X4930 FF11 511 G2292 0 068142 2F 000000 02PRSLW49
New ACEN Amount: | $260.647.70
Funding breakdown: | On CLIN AAG305: -570,000.00
PR/MIPR: FG223202PRSLW49 -570,000.00
Descrpfive data;
PR Complete;
BW ACRN Revision -550,000.00
97 X4330 FF11 511 G2292 0 068142 2F 000000 02PRSLW46
New ACRN Amount; | $20.000.00
Funding breakdown: | On CLIN 001605 -550,000.00
PRMIPR: FG229202PRSLW46 -$50,000.00
Descriptive data:
PR Complete.
BX ACREN Revision -$20,000.00
97 X4930 FF11 511 G2292 0 068142 2F 000000 S02PRSLW52AN
New ACEN Amount: | $9.325.60
Funding breakdown: | On CLIN 000303 -320.000.00
PR/MIPR: FG229202PRSLWS2 -520,000.00
Descrpiive data:
PR Complete
BZ ACRN Revision -$5,000.00
97 X4930 FF11 511 G2292 0 068142 2F 000000 02PRSLWT70
New ACEN Amount:  |570.000.00
Funding breskdown: |On CLIN COOT714: -35,000.00
FR/MIPR: FG229202PRSLWT70 -$5,000.00
Descriptive data:
FR Complete
CA ACEN Revision -$30,000.00
97 X4330 FF11 511 G2292 0 068142 2F 000000 S02PRSLWE2AN
New ACRN Amount: 536,498 02
Funding breakdown: |On CLIN AAD106:  -$30,000.00
PRMIPR: [FG229202PRSLW62 -$30,000.00
Descriptive data:
FR Complete
ce ACRN Revision -$30,000.00

97 X4330 FF11 511 G2292 D 068142 2F 000000 S02PRSLWE3IAN
New ACRN Amount:  51,100.00

Funding breakdown: On CLIN 004705: -530,000.00
PR/MIPR: FG229202PRSLW63 -$30,000.00
Descrpiive data:

PR Complete
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& The purpose of this madification is to agjust the Not-to-Exceed (NTE) value and funded amount of the
Task Order to maich the actual exganditures sxpensnced by the Contractor. Indiidual Cantract Line
tem Numbers [CLINS; require adjustments to the CLIN NTE values and/or fundes amounts ta mateh the
3ciual expenditures exparienced by the Contractor. par CLIN

3. After this mocification is issued, the Contracior snall submit the Final Invoice ia tha Afr Farce.
c. The fUi!DWIﬁg conirEctual Chﬂﬂges' are recuireg:

Section B, Supohies or Services and Rriges/Costs-The foilowing ravisions in NTE vaiuas znd funded

amounits are sfiected 1o maich the actual sxpendituras, oer CLIN, sxperiencad Sy the Cantractor:

t. CLIN 0002, Propulsion Reguiremenis System (ORI Labor

(a) The NTE value isreduced from 538.75

(%]
e

1 535.626.91, a recuction of S3. 730

s ]

{B) The funiced amount is raduced from 335.525.94 10 835,826 1. a reduction of 50.03. Fhe
50.03 in excess funding is moved to CLIN G007, Execution and Pricnitzation of Repairs Suppon
System (EXPRESS) and Shap Pro Labar.

. CLIN 0003, Sustzinability Assessmant Module (SAM) [abor

(a) The NTE value is reduced from 5547,090.38 10 5525401 30, 2 reduction of 321,682.08.

{0} The funced amount is reduced from $527.090.38 to $525.401.30, = reduction of 51,689,058,
The $1,682.08 in sxcess funding is moved to CLIN 0007, Execution angd Priontization of Repgirs
Suppert System {(EXPRESS) ard Shop Pro Labor

3. CLIM D004, Racuirements/Execution Availzbiitv L ogistics Moduls {REALN) | abor

() The NTE value 1s reduced from $534,065.98 to 5566,032 17 2 reduction of 328,031.81

(b} The funced amount is reducad from $558.065.95 o 5566.034.1 7, areduction of $2.03 181,
The52,031.81 inexcess unding 1s maved o CLIN 0007, Execution and Brgritization of Hepairs
3uppont System (EXPRESS) and Shop Bro Labor

4 CLIN 0005, Adrcraft and Missile Maintenanca Production/Compression Repos (AMBER) Labor

{a) The NTE value is reduced from $384.415.72 to $392,369.99, a recuction of 32.045.73,

(b) The funded amount is reduced from $394,£16.72 to $392.369.99. 3 reduction of $2.046.73.
The §2,046.73 in excess funding is moved 1o CLIN 0007, Executicon and Priortization of Repairs
Support System (EXPRESS) and Shoo Pro Labor,

e

CLIN 0007 Execution and Prioritization of Repairs Support System (EXPRESS) Laoor

{a) The NTE value s reduced from $3.750.000.00 to $3,720,068.40, a reduction of $19.931.60.

{b) The funded amount Is reduced from $3,732,589.78 to 53,720.068.40, 3 raduction of
$3,501.38. Funding in the amount of 526,112.50 is moved to CLIN 0617, Cognos Labor, fo cover
expenditures alrzady paid under that CLIN using $26.112.50 in EXPRESS funds. In addition,
funding is moved from CLIN 0002, Prepuision Requirements System (PRS) Lsbor, in the amount
of 30.03. Funcing is maved from CLIN 0003, Sustainability Assessment Moduie (SAM) Labor, in
the amount of 37,689.08. Funding is movad from CLIN 0004, RequirementsiSxecution
Availability Logistics Medule (REALM) Lzbor, in the amount of 32,031.81. Funding is moved from
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CLIM 0005, .—'l_ircraft and Missie Mainienance Production/Compression Repori (AMREP) Labar, in
the amount of $2.046.73. Funding is moved from CLIN 0015, Exhibit Line kem Number (ELIN)
AADT, Supecnabiliy Anal}rsis: and Visicility (SAV] Labor, in the amount of 3868.70, Fundingis
moves fram CLIN 0015, ELIN AAQ2, PTAMS Labor. in the amount of 3683 47. Funding is moved
from CLIN 0015, Tracker Langr, in the amount of 52.129.04. Funding is meveg from CLIN 0013,
l:—gt?fseeil Hours Labor, in the amount of $311.80. Additionai funding iz crovided in the amount of
brel o e .

CLIN Q0713 Other Direct Coist

&)

(@) The NTE valua remaing 520,0688.82.

{b} The funded amount remains 530 GR35

= |

CLiM 0014, Trave

(&) The NTE vaiue remains 320 0000

g e

(b} The funged amount remains $29.000.00.

v

8. GLIN D073 Exnigit Line item Number (ELINI AA01, Supoodability Analvsis and Visibilioe (SAV) Labor

{a) The NTE value s réduced from S810627.07 o ST74,310.63, a reduction of $36.316.44.

() The fundad amount is reduced from $780,627 07 to'$774.310.63, 2 redustion of SE.316.44
The 58,316.44 in axcass uncing is moved o vanows CLINS as follows: 5247472310 CLIN O015,
ELIN AAD3, ipeline Tracker Laber; $599.31 to CLIN 0018, Readiness Spares Sackages (RESF)
Computation and Assessment System (RCAS) Lager: $968.70 1o CLIN (007 Exscutian and
Prigritization of Repairs Support System (EXPRESS) and Shop Pro Labor,

L

3. CLIN 0015, ELIN AA02, STAMS Labor

(2) The NTE value is reduced from 338,988.03 to $39,334.56, a reduction of $553 47,
(b] The funced amaunt is reduced from $38.998.03 to $39,334.56, a reduction o7 66347 The

$663.47 in =xcess funding is.moved o CLIN 0007, Execution and Prioritization of Repairs
Support System (EXPRESS) and Shop Pro Labar,

10, 'CLIN 0015, ELIN AA03 Pigs iné Tracker Labor
(a) The NTE valus is reduced fram $1,034,858.56 to 396941649, a reduction of 365.252.07.

{b} The fundad amaunt is increased from S964 B58.56 to 58969,416.49, an incroase of 54,747 93,
Funding in the amount of 54,747.83 Is moved from CLIN 0015, ELIN AAQ1, SAV Labar.

11. CLIN 0018, Tracker Labor

{a) The NTE value is reduced from $299,965.40 1o $247,836.36, a reduction of $52,129.04.
(b) The funded ameunt is reduced from $248.865.40 1o 3247 836.36, 2 reduction of $2,129.04,

The $2,129.04 in 2xcess funding is movad 1o CLIN 0007, Execution and Priaritization of Repairs
Support System (EXPRESS) and Shop Pro Labor.
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L

12, CLIN 001 7. Coancs Lahar

{a) The NTE value is raduced ifom 3808.600 to 5804,712.50, a reduction of $3.887.50.

[0l Thi-"h-"_!.ﬂef amount 1s ingreased from SF78.600.00 to 5304.712.30. an incragss of
32_6.1 _.:.Su. .h:..Eﬂ:ng! In the amount of 525.112.30 is moved from CLIN 0007, Execution and
Fricritization of Repairs Suppart System (EXPRESS) and Bhiop Pro Latar,

13. CLIN 0018, Readiness Spares Packages (RSP) Comoutation and Assessment Svsiom (BCAS)
Labor ]

(@) The:NTE vaiueis Increased from $3,388.3985.57 to $2.389.990.78 an increzse of 3599.81.
(b) The funced amount s increased from $3.389,399.97 fo $3,385.994 78, an increase of
5388.31. Funding in tNe amolnt of $592.31 < maved om CLIN JCIS/ELIN AADT, Suppertability
Analysis anc Visioility (SAV) Labor.

td. CLIN 0019 Extend=d Hours Labns

() The NTE valus is reduced ffrom S60.000.00 10 559,088:40. a reducicn of 591160,

b Thig funded amount is reduced from $60.000.00 to $59,088.40, 3 reduction of 3811.50. The
+911.80 1n excess funding is moved to CLIN 0007, Execution and Prientization of Repairs
Supparn System [EXPRESS) and Shop Pro Labor.

section J, List of Aftachments-The Table B-1 (Attachment 1), datad 20 August 2002 is replaced with the
aftached Table 3 Cated 3 January 2003, The 3 January 2003 Table B-1 represents the actual labor
flour usage expenenced by the Conlractor.

D. ‘As.aresult of this modification, the ?ﬂtal NTE velue of the Task Order is reducsd from 511.81 T.262.67
to 511,583:266.11, a reduchon of 3233,99&.55.

E. As a result of this modification, the iotal obligated funded anount of the Task Oroer is increased from
511,577.085.45 0 $11.383.266.11. anlincreass of 36,170.65.

. All other tarms and conditions remain unchangsd ang in full foree and sfact

Clity Unit Price
[TEM SUPPLIES OR SERBVICES Purch Unit Total ltem Amount
0002 CLIN Change
NTE -$3,737.03
Mo LABOR - DOBTCQ PRS - AF/IL SYSTEMS
MNew Total llerm Amount:  $35.626.81
ACRN: g
DO01423 is Exhibit: )
Caoniract type: Z - LABOR HOUR
Completinn Date: 31 AUG 2002
Descriptive Dala;

IN ACCORDAMNCE WITH BEPA FA8770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.

THIS CLIN IS FULLY I;-'-LINDE[}_ THE NTE VALUE AND THE FUNDED AMOUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE.
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ITEM

ooo202

0oa3

000303

noon4

000403

SUPPLIES OR SERVICES

—_

E’f‘gr _ Ursiib Price
Purch Unit Toml ten Amount

CLUIN Changs
Moun:
ACRMN:

MNotin:

Mew Total item Amicung
ACEN:

.;__."-Dtif.} i5- Exhipt:
Coniract type:
Completion Data:
Descrpijve Data;

Funding info Only
AL -50.03

JLY ) e -521,689.08
LASCOH - DOBTC SAM - AFiL SYSTEMS

352340130
&

L B =

“LABGR HOUR
31 AUG 2002

IN ACCORDANCE WITH BPA FASTT0-00-A-0071 AND BPA PERFORMAMNCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICAELE TASK

REQUIREMENTS.

THIS CLIN IS FULLY FUNDED. THE NTE VALUE AND THE =
; ! UNDED AMOUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE. '- ’

CLIN Change
MNoun:

ACRN:

CLIN Change
Mo

New Toial ftem Amouni:
ACRN:

DD1423 is Exhitit:
Coniract type:
Completion Dafe:
Descriptive Data;

rFunding Info Only
BA -31,589.08

=k i, Nl L NTE -528,031.81
BOR - DOBTG/H REALM - AF/ILSYSTEMS

sV O b

356603417

L

A
Z-LABOR HOUR
31 AUG 2002

IN ACCORDANCE WITH BPA FAZ770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK

REQUIREMENTS,

THIS CLIN IS FULLY FUNDED. THE NTE VALUE AND THE FUNDED AMOUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE.

CLIN Change
Noun:
ACREN:

Funding Info Only
Al -52,031.81
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—

dty Lnit Prica

ITEM SUPPLIES OR SERVICES Purch Unit Tatal ltem Amount
oons CLIN Changs
NTE -52.046.73
Noun: LABOR - ADZ0D AMREP
New Total item Amount- 5392 350.59
ACF;".’_ Q
O07423 s Exnitit A
Contract type: Z-LABORHOUR
Compietion Date: 31 AUG 2002
Descnptive Data:
IN ACCCRDANCE WITH BPA FASTTO-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS).!SEE PWS PARAGHAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS. '
THIS CLIN IS FULLY FUNDED. THE NTE VALUE AND THE FUNDED AMOUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE.
000503 CLIN Change
MNown: Funding Info-Only
ACEN: 5E 5204673
0007 CLIN -thng:.-
NTE -519,931.60
Naun: LABOR - DUBTX EXPRESS AND DOE7S-SHOP PRO -
AFMCILG SYSTEMS
Mew Total tem Amount: $3.730.068.20
ACEN: g
DO7423 is Exhibit: A
Contract iype; Z- LABOR HOUR
Complztion Dats: 31 AUG 2002
Bescrpte Data:
IN ACCORDANCE WITH BPA FASTT0-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT {PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS. |
THIS CLIN IS FULLY FUNDED. THE NTE VALUE AND THE FUNDED AMOUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE,
0ooTas CLIN Change
Nowin: Funding Infa Only
ACRN: AF -526.112.50
000715 CLIN Establish
Nowun: Funding Info Only
ACRN: =5 +51 688.08
000716 CLIN Establish
Noun; Funding Info Only
ACRN: Al =32,031.84
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- ITEM

SUPPLIES OR SERVICE

oooTT

gooT18

000719

aoar2o

qoarad

ooaraz

£ AAD

AAD105

Qty

5 Pureh Unit

Linit Price
Total lem Amount

CLIN =staplish
Noun:

ACRM

CLIM Establish
MNoun:
ACHEN

CLiM Estabiish
MNoun:

AT .
Al i

CLIN Estaplish
Nowun:
ACEN:

CLiN Establish
Nowr:
ACEN:

CLIN Estabilizh
Neoun:
ACRN:

CLIN Change

MNoun:

New Totaf ltem Amoun::
Exhibit: [
CLIM Ident Exhibit:
ACRN:

DD7423 is Exhibit:
Coniract type:
Completion Dale-
Besecnpiive Daia;

Funding: Info Cnly
3 +32.048.73

Funding:Infe Onhy
BK =5911.60

Funding fnfe Only
8u ~39568.70

Funding Info: Only
AT =5683.47

Funding {nfo Only
GE =35, 170.65

Funding lnfo Only
B +52,129.04

SAV

5774.310:63

AA

0015

g

A

Z -LABOR HOUR
31 AUG 2002

IN ACCORDANCE WITH CLIN C015.

MNTE -536,316.44

THIS ELIN IS FULLY FUNDED. THE NTE VALUE AND THE EUNDED AMOUNT

REPRESENT THE ACTUAL LABOR HOUR USAGE,

CLIN Change
MNoun:
ACRN:

Funding Info Only
Bu -35.316.44
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Gty Unit Price
N ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
aa02 CLIN Change
NTE -3663.47
Naun: PTAMS
Mew Toial llem Amounr 338334 56
Exhibit: AL
CLIN ident Exhibit- 0ois
ACRN: g
£03223 i Exhitiit: A
Contract iype: Z-|ABCR ROUR
Complsion Date: 31 AUG 2002
Descrintive Dala:
IN ACCORDANCE WITH CLIN 0015,
THIS ELIN IS FULLY FUNDED. THE NTE VALUE AND THE FUNDED AMOUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE.
AADZ02 CLIN Change
Noun: FUNDING INFO-ONLY
ALRN: AT -3863.47
AAD3 CLIMN Change
NTE -365,252.07
MNowsn: PIPELINE TRACKING
= Newe Tatal tem Amount: SOBC 4:5 20
, Exhibit: AA
"~-h CLIN Ident Exhibit: 0015
3 ACRN: 3
DDi423 is:Exhibit: A
Contract type: Z - LABOR HOUR
Completion Baile: 31 AUG 2002
Cescriptive Datar
IN ACCORDAMNCE WI|TH CLIN 0015.
THIS ELIN IS FULLY FUNDED. THE NTE VALUE AND THE FUNDED AMOUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE.,
AAD3IDT CLIN Estabiish
Noun: Funding Info Only
ACRN: BL =54 74793

| FAETTO01-F-3063 POOGDY
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001605

o017

001706

E_‘c,r ! Linit Prica
Fureh Linit Total ltem Amouni

CLIM Change
MNown:

New Tara) e A Mot
ACREN

DOD7423 is Exhibit:
Ciontract iype:
Compistion Date
Descoptive Data:

Aal ul NTE -552,129.04
LABOR - DOSTW WSMIS (WEB-ENABLED) - AF/IL SYSTEMS
TRACKER

4F e
i I

2

Pod T e

- ABCR HOUR
31 AUG 2002

IN. ACEDRDANCE WITH BPA FAB770-00-A-0071 AND BPA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 3.0 FOR APPLICARLE TASK

REQUIREMENTS.

THISCLIN IS FULLYEFUNDED_ THE NTE VALUE AND THE FUNDED AMOUNT
REPRESENT THE ACTUAL LASOR HOUR USAGE,

CLIN Changs
Noun:
ACREN:

CLIN Change

Noun:

New Tatal ftem Amount:
ACEN:

DD1423 is Exhibit:
Contract type:
Compistion Date:
Descriptive Data;

Funding Infa Cnly
BW -52,123.04

NTE -$3,887.50
LABOR - COGNOS CONSULTING
SR04 71250

T

Z-LABOR HOUR
31 AUG 2002

IN ACCORDANCE WITH EPA FABTT0-00-A-0071 AND BFA PERFORMANCE WORK
STATEMENT (PWS). SEE PWS PARAGRAPH 1.0 FOR APPLICABLE TASK .

REQUIREMENTS,

THIS CLIN IS FULLY FUNDED. THE NTE VALUE AND THE FUNDED AMOUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE.

CLIN Establish
Nown:
ACRN:

Funding infa Only
AF +326,112.50
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Qy Linit Price

ITEM SUPPLIES OR SERVICES Purch Unit —_ Total ltem Amount
0018 ~LiN Change
. MTE +5599.81
daun: LASOR - BCAS
New Taowal tem Amouny 53.389.932 78
ACRN: [ g
DDR1223 s Exnibit; A
Coniract fype: Z-LABOR HOUR
Completion Dats: 31 AUG 2002
Descrpiive Dala:
iN ACEGRDANCE WITH BPA FAB770-00-A-0071 AND BPA PERFGRMANCE WORK
STATEMENT {PWS).| SES PWS PARAGRAPH 3.0 FOR APPLICABLE TASK
REQUIREMENTS.
THIS CLIN IS FULLY |FUNDED. THE NTE VALUE AND THE FUNDED AMOUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE.
01812 CLIN Estzblish
Noun;: Funding Infe Only
AC!"_‘T'-"-'.' EU -3595‘.31
0019 CLIN Change

NTE -3911.60
MNaun: LABOR - EXTENDED HOURS/IEMERCGENTY ON-CALL
SUPPORT
New Total ttern Amourt; 559,085 40
ACRN: g
DD7£23 i Exhibit: A
Contract type: Z - LABOR HOUR
Complaiion Data 31 AUG 2002

Descriptive Data;

THE CONTRACTOR SHALL PROVIDE EXTENDED HOURS/IEMERGENCY ON-CALL
SUPPORT IN ACCORDANCE WITH BPA FAS7T70-00-A-0071 AND BPA
PERFORMANCE WORK STATEMENT (PWS). SEE PWS PARAGRAPH 1.0 FOR
APPLICABLE TASK REQUIREMENTS. AUTHORIZATION FOR SUPPORT ON THIS
CLIN IS PWS PARAGRAPH 11.2, ON-CALL SUPPORT/NON-CORE HOURS.

THIS CLIN IS FULLY FUNDED. THE NTE VALUE AND THE FUNDED AMOQUNT
REPRESENT THE ACTUAL LABOR HOUR USAGE.

The period of performance for this CLIN is broken out by Funding Info CLINs as
follows:

Funding Info CLIM D04201: 21 Sep 04 through 30 Nov 01

Funding Info CLIN 001202: 1 through 2 Dec 01 and 25 Jan 02 through 31
Aug 02

Funding Info CLIN 001903: 25 Jan 02 through 31 Aug 02
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Qty Urit Prica

oL ITEM SUPPLIES OR SERVICES Burch Unit Tofal ltarm Amount
o01803 CLIN Ciﬂenge
Nowm: Funding Info Only
ACRN: 8K -5911.60
Descriptiva Daia:
The peried of performancs for this funding CLIN enly is: 25 Jan 02 - 31 Aug 02,
Chbligation
ACEN Aporogriation/Lmt Sibhead/Supclamental Acchunfing Data Amouni
AF ACRN Change +50.00
97 X4530FF11 6251007000 065142 2F 000000 SOIRCSLWa AN
Toia! ACEN Amouni-| £128.297.78
Funding reakdown: Cn CLIN 0D0703: -$26,112.50
On CLIN 0O1T08: =826,112.50
Descriplive data:
(PR COMPLETE)
AT ACEN Change +50.00
87 X4930FF11 025 (52792 0 083142 2F 000000 SOTRCSLWSAAN
Total ACEN Amount: | 51.685.000.00
Funding breakdawn: | On CLIN 0B0720: =56563.47
On CLIN AAD202: -5683.47
Descrpiive daia;
- (PR COMPLETE)
L
= AU ACRN Changs +$0.00
37 X4530 FF11 2511/ G2292 0 068142 2F 000000 SO2PRSLwWO1AN
Tolef ACRN Amaunt:- | S100626.04
Funding breakdown: | On CLIN 000202: -50:03
On CLIN D00203: -32:031.81
On CLIM 8007 14: +52.031.84
Descriptive daia:
PR Complete.
= ACRN Change +50.00
397 X4930 FF11 511 32292 0 068142 2F 000000 SO2PRSLWI7AN
Tots! ACRN Amount: | 5235529.03
Funding breakdown: | On CLIN 000503 -52,048.73
En CLIN BODT17: +32,046:73
Descriptive datz:
PR Complete
( FAZTI0-01-F-2063 BO00OY
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Obligatien

ACEM Approoration'Lmi SubheadiSupolemental Accounting Dats Amount
BK ACEN Change +EO.00
9_..? HAZI0FF1T 511 G22092 0 088142 2F 000000 PRSLW20AA
Toiaf ACRN Amount: | 33100090
Funding breakdown: | On CLIN 000718 +55811.80
On CLIN QO T903: -5311.60
Cescraplive dats:
PR Complata
Bu ACRN Changs | +30.00. |
57 X4330FF11511 52282 0 068142 2F 000000 02PRSLWAD |
Total ACAM Amount: | $pEQEAT 70
Funding breakdown: | On CLIN 000715 +58963.70
OnCLIN 201812 +55890 84
OnCLIN AADIDS: -8, 31544
Oin CLIN 2A0307 +54 T47 a7
Cescripfive data:
PR Complete.
BW ACRN Change +50.40
§7 X4830 FF11 511 (522920 068142 2F 000000 02PRSLWAS '
Total ACREN Amaunt: S20.000.00
Funding breakdown- | On CLIN 000722: -52,129.04
Cn CLIN 001605; -52 12902
Descriptive data:
PR Complete.
BX ACRN Change _ +30.00
97 X4930 FF11 511 (32292 0 063142 2F C00000 S02PRSLWS2AN
Totaf ACRN Amaount- | $9.32580
Funding braakdown: | Dn CLIN 200303 -31,685.08
On ELIN 0007 15: +51,6589.08
Descriptive data;
PR Complete
CE ACRN Establish 36,170.85

87 X4930 FF11 511 G2292 0 088142 2F 00000 03PR SLW28E
New ACRN Amount: | 8617083

Funding breakdown: | On CLIN QD0721: +56,170.65
PRIMIPR: FG229203PRELW26 3617065
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